HEADQUARTERS
ARMED FORCES OF THE PHILIPPINES BIDS AND AWARDS COMMITTEE
OFFICE OF THE PHILIPPINE ARMY BIDS AND AWARDS COMMITTEE 3
Fort Andres Bonifacio, Taguig City

BIDDING DOCUMENT

for the

Construction of  Operational
Facilities for 155mm SP Howitzer
of Camp, Lucero, Cotabato

(1 Lot)

ENG’G PABAC3 024-23
Date of Issuance: 06 October 2023

Nr Description ABC (PhP)

1 Construction of Administrative Building for 155mm SP Howitzer Facilities at Camp 12.945,425.00
Lucero, Cotabato
Construction of Ammo Magazine (Warehouse/Fuzes) for 155mm SP Howitzer

2 o 3,705,260.00
Facilities at Camp Lucero, Carmen, Cotabato
Construction of Ammo Magazine (Propellant) for 155mm SP Howitzer Facilities at

3 3,705,260.00
Camp Lucero, Carmen, Cotabato
Construction of Armory (Fire Arms & Ammo) for 155mm SP Howitzer Facilities at

4 714,071.31
Camp Lucero, Carmen, Cotabato

5 Construction of Parking for 155mm SP Howitzer Facilities at Camp Lucero, 2.114.172.00
Carmen, Cotabato

6 Construction of Parking (Support Vehicles) for 155mm SP Howitzer Facilities at 2114.172.00
Camp Lucero, Carmen, Cotabato ' T

Total 25,298,360.31
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Glossary of
Terms, Abbreviations, and Acronyms

ABC - Approved Budget for the Contract.
ARCC - Allowable Range of Contract Cost.
BAC - Bids and Awards Committee.

Bid — A signed offer or proposal to undertake a contract submitted by a bidder in
response to and in consonance with the requirements of the bidding documents. Also
referred to as Proposal and Tender. (2016 revised IRR, Section 5[c])

Bidder — Refers to a contractor, manufacturer, supplier, distributor and/or consultant
who submits a bid in response to the requirements of the Bidding Documents. (2016
revised IRR, Section 5[d])

Bidding Documents — The documents issued by the Procuring Entity as the bases
for bids, furnishing all information necessary for a prospective bidder to prepare a bid
for the Goods, Infrastructure Projects, and/or Consulting Services required by the
Procuring Entity. (2016 revised IRR, Section 5[e])

BIR — Bureau of Internal Revenue.
BSP — Bangko Sentral ng Pilipinas.
CDA - Cooperative Development Authority.

Consulting Services — Refer to services for Infrastructure Projects and other types
of projects or activities of the GOP requiring adequate external technical and
professional expertise that are beyond the capability and/or capacity of the GOP to
undertake such as, but not limited to: (i) advisory and review services; (ii) pre-
investment or feasibility studies; (iii) design; (iv) construction supervision; (V)
management and related services; and (vi) other technical services or special studies.
(2016 revised IRR, Section 5[i])

Contract — Refers to the agreement entered into between the Procuring Entity and
the Supplier or Manufacturer or Distributor or Service Provider for procurement of
Goods and Services; Contractor for Procurement of Infrastructure Projects; or
Consultant or Consulting Firm for Procurement of Consulting Services; as the case
may be, as recorded in the Contract Form signed by the parties, including all
attachments and appendices thereto and all documents incorporated by reference
therein.

Contractor — is a natural or juridical entity whose proposal was accepted by the
Procuring Entity and to whom the Contract to execute the Work was awarded.
Contractor as used in these Bidding Documents may likewise refer to a supplier,
distributor, manufacturer, or consultant.

CPI — Consumer Price Index.
DOLE - Department of Labor and Employment.
DTI — Department of Trade and Industry.

Foreign-funded Procurement or Foreign-Assisted Project —Refers to procurement
whose funding source is from a foreign government, foreign or international financing
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institution as specified in the Treaty or International or Executive Agreement. (2016
revised IRR, Section 5[b]).

GFI — Government Financial Institution.
GOCC —Government-owned and/or —controlled corporation.

Goods — Refer to all items, supplies, materials and general support services, except
Consulting Services and Infrastructure Projects, which may be needed in the
transaction of public businesses or in the pursuit of any government undertaking,
project or activity, whether in the nature of equipment, furniture, stationery, materials
for construction, or personal property of any kind, including non-personal or
contractual services such as the repair and maintenance of equipment and furniture,
as well as trucking, hauling, janitorial, security, and related or analogous services, as
well as procurement of materials and supplies provided by the Procuring Entity for
such services. The term “related” or “analogous services” shall include, but is not
limited to, lease or purchase of office space, media advertisements, health
maintenance services, and other services essential to the operation of the Procuring
Entity. (2016 revised IRR, Section 5[r])

GOP — Government of the Philippines.

Infrastructure Projects — Include the construction, improvement, rehabilitation,
demolition, repair, restoration or maintenance of roads and bridges, railways, airports,
seaports, communication facilities, civil works components of information technology
projects, irrigation, flood control and drainage, water supply, sanitation, sewerage and
solid waste management systems, shore protection, energy/power and electrification
facilities, national buildings, school buildings, hospital buildings, and other related
construction projects of the government. Also referred to as civil works or works. (2016
revised IRR, Section 5[u])

LGUs — Local Government Units.

NFCC - Net Financial Contracting Capacity.

NGA - National Government Agency.

PCAB - Philippine Contractors Accreditation Board.

PhilGEPS - Philippine Government Electronic Procurement System.

Procurement Project — refers to a specific or identified procurement covering goods,
infrastructure project or consulting services. A Procurement Project shall be described,
detailed, and scheduled in the Project Procurement Management Plan prepared by
the agency which shall be consolidated in the procuring entity's Annual Procurement
Plan. (GPPB Circular No. 06-2019 dated 17 July 2019)

PSA — Philippine Statistics Authority.
SEC - Securities and Exchange Commission.

SLCC - Single Largest Completed Contract.
UN — United Nations.
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Section I. Invitation to Bid
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HEADQUARTERS
PHILIPPINE ARMY
Fort Andres Bonifacio, Taguig City

INVITATION TO BID FOR

Construction of Operational Facilities for 155mm SP Howitzer of Camp,
Lucero, Cotabato (1 Lot)

1. The Philippine Army, through the Certificate of Funding Chargeability

2.

signed by CAPTAIN MARCO D ABANTE (CE) PA, AC of S for Financial
Management, G10, 54EBde, PA concurred by BGEN RANDY F
FAJILAGUTAN PA, Commander, 54EBde, PA under Advice of Sub-
Allotment Numbers 5400-2023-0495; 0501; 0502; 0503; 0504 and 0505
intends to apply the sum of Twenty-Five Million Two Hundred Ninety-Eight
Thousand Three Hundred Sixty Pesos and 31/100 ( PhP25,298,360.31) only
being the Approved Budget for the Contract (ABC) to payments under the
contract for Construction of Operational Facilities for 155mm SP Howitzer
of Camp, Lucero, Cotabato (1 Lot) under Bid Reference No: ENG’G PABAC3
024-23.

Nr Description ABC (PhP)

1 Con_st_ruction of Administrative Building for 155mm SP Howitzer 12.945,425.00
Facilities at Camp Lucero, Cotabato
Construction of Ammo Magazine (Warehouse/Fuzes) for

2 | 155mm SP Howitzer Facilities at Camp Lucero, Carmen, 3,705,260.00
Cotabato

3 Construction of Ammo Magazine (Propellant) for 155mm SP 3705.260.00
Howitzer Facilities at Camp Lucero, Carmen, Cotabato oo

4 Construction of Armory (Fire Arms & Ammo) for 155mm SP 714 071.31
Howitzer Facilities at Camp Lucero, Carmen, Cotabato ! )

5 Construction of Parking for 155mm SP Howitzer Facilities at 2114,172.00
Camp Lucero, Carmen, Cotabato

6 Construction of Parking (Support Vehicles) for 155mm SP 2114.172.00
Howitzer Facilities at Camp Lucero, Carmen, Cotabato ! ! ’

Total | 25,298,360.31

Bids received in excess of the ABC shall be automatically rejected at bid
opening.

The Philippine Army now invites bids for the above Procurement Project.
Completion of the work is required Two Hundred Forty (240) Calendar days
reckoned from the date of receipt of Notice to Proceed (NTP) or Notice of Site
Possession whichever comes later. Bidders should have completed a contract
similar to the Project. The description of an eligible bidder is contained in the
Bidding Documents, particularly, in Section Il (Instructions to Bidders).

Bidding will be conducted through open competitive bidding procedures using
non-discretionary “pass/fail” criterion as specified in the 2016 revised
Implementing Rules and Regulations (IRR) of Republic Act (RA) No. 9184.
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4.

ENG’G PABAC3 024-23

Interested bidders may obtain further information from Philippine Army and
inspect the Bidding Documents at the address given below during Office Hours
from 8:00am to 5:00pm except Holidays.

A complete set of Bidding Documents may be acquired by interested bidders
on 06 October 2023 from given address and website/s below and upon
payment of the applicable fee for the Bidding Documents, pursuant to the latest
Guidelines issued by the GPPB, in the amount of Twenty-Five Thousand
Pesos (PhP25,000.00) only. The Procuring Entity shall allow the bidder to
present its proof of payment for the fees in person during submission of bids.

The Philippine Army will hold a Pre-Bid Conference on 09:30am, 13 October
2023 at CMOR, PA, Conference Room, Fort Bonifacio, Taguig Citywhich
shall be open to prospective bidders. However, each bidder is allowed only
ONE representative to enter the venue. Others can participate thru the following
zoom link (to be provided before start of the Pre-Bid Conference).

Bids must be duly received by the PABAC3 Secretariat through manual
submission at CMOR, PA, Conference Room, Fort Bonifacio, Taguig City,
on or before 09:30am, 26 October 2023. Late bids shall not be accepted.

All bids must be accompanied by a bid security in any of the acceptable forms
and in the amount stated in ITB Clause 16.

Bid opening shall be on 09:30am onwards, 26 October 2023 at CMOR, PA,
Conference Room, Fort Bonifacio, Taguig City. Bids will be opened in the
presence of the bidders’ representatives physically.

10. The schedule of the bidding activities shall be as follows:

ACTIVITIES TIME VENUE
PABAC3 NCO Clubhouse, Fort Bonifacio,
Taguig City
8:00amt0 4:00 | peN BENJAMIN L HAO PA
1. Sale and pm only Chairperson
Issuance of Mondays -
Bidding Fridays starting Contact Person:
Documents ([))gtgctober 2023 MAJ JOALYN T DINGLASAN PAF
Secretary, PABAC3
Cp Nr.: +63906-597-1018
Email address: pabac3.2021@gmail.com
2. Pre-Bid Date: CMOR, PA, Conference Room, Fort
Conference 13 October 2023 | Bonifacio, Taguig City
3. Submission of ggtgggdbglrg%zg CMOR, PA, Conference Room, Fort
Bid Envelop /930 am Bonifacio, Taguig City
4. Receipt and Date and Time:
dpe(raw(i:rfglpofagi q 26 October 2023 | CMOR, PA, Conference Room, Fort
Envelop (ROBE) /9:30 am Bonifacio, Taguig City
onwards
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11. The tie-breaking method shall be non-discretionary and non-discriminatory. The
same is based on sheer luck or chance (toss a coin) and in chronological order
based on when the bidder passes their bidding documents.

12. The Philippine Army reserves the right to reject any and all bids, declare a
failure of bidding, or not award the contract at any time prior to contract award
in accordance with Sections 35.6 and 41 of the 2016 revised Implementing
Rules and Regulations (IRR) of RA No. 9184, without thereby incurring any
liability to the affected bidder or bidders.

13. For further information, please refer to:

MAJ JOALYN T DINGLASAN PAF

Secretary

Philippine Army Bids and Awards Committee 3
Fort Andres Bonifacio, Taguig City

Email address: pabac3.2021@gmail.com

TelNr.: 845-9555 local 6891

CpNr.: +63 906-597-1018

Fax Nr.: 845-9555 local 6893

14. You may visit the following websites:

For downloading of Bidding Documents: www.philgeps.gov.ph or at
army.mil.ph

Date of Issue: 06 October 2023

BGEN BENJAMIN L HAO PA
PABAC3 Chairperson
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Section Il. Instructions to Bidders
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1.

Scope of Bid

The Procuring Entity, Philippine Army invite Bids for the Construction of
Operational Facilities for 155mm SP Howitzer of Camp, Lucero, Cotabato
(1 Lot) with Project Identification Number ENG’G PABAC3 024-23.

The Procurement Project (referred to herein as “Project”) is for the construction
of Works, as described in Section VI (Specifications).

Funding Information

2.1. The GOP through the source of funding as indicated below for Calendar
Year 2023 in the amount of Twenty-Five Million Two Hundred Ninety-
Eight Thousand Three Hundred Sixty Pesos and 31/10
(PhP25,298,360.31).

2.2. The source of funding is General Appropriations Act for FY 2023.
Bidding Requirements

The Bidding for the Project shall be governed by all the provisions of RA No.
9184 and its 2016 revised IRR, including its Generic Procurement Manual and
associated policies, rules and regulations as the primary source thereof, while
the herein clauses shall serve as the secondary source thereof.

Any amendments made to the IRR and other GPPB issuances shall be
applicable only to the ongoing posting, advertisement, or invitation to bid by
the BAC through the issuance of a supplemental or bid bulletin.

The Bidder, by the act of submitting its Bid, shall be deemed to have inspected
the site, determined the general characteristics of the contracted Works and the
conditions for this Project, such as the location and the nature of the work; (b)
climatic conditions; (c) transportation facilities; (c) nature and condition of the
terrain, geological conditions at the site communication facilities, requirements,
location and availability of construction aggregates and other materials, labor,
water, electric power and access roads; and (d) other factors that may affect
the cost, duration and execution or implementation of the contract, project, or
work and examine all instructions, forms, terms, and project requirements in the
Bidding Documents.

Corrupt, Fraudulent, Collusive, Coercive, and Obstructive
Practices

The Procuring Entity, as well as the Bidders and Contractors, shall observe the
highest standard of ethics during the procurement and execution of the
contract. They or through an agent shall not engage in corrupt, fraudulent,
collusive, coercive, and obstructive practices defined under Annex “I” of the
2016 revised IRR of RA No. 9184 or other integrity violations in competing for
the Project.

Page 11
Construction of Operational Facilities for 155mm SP Howitzer of Camp, Lucero, Cotabato (1 Lot)



PHILIPPINE ARMY BIDS AND AWARDS COMMITTEE 3 ENG’G PABAC3 024-23

5.

Eligible Bidders

5.1. Only Bids of Bidders found to be legally, technically, and financially
capable will be evaluated.

5.2.  The Bidder must have an experience of having completed a Single
Largest Completed Contract (SLCC) that is similar to this Project,
equivalent to at least fifty percent (50%) of the ABC adjusted, if
necessary, by the Bidder to current prices using the PSA’s CPI, except
under conditions provided for in Section 23.4.2.4 of the 2016 revised IRR
of RA No. 9184.

A contract is considered to be “similar” to the contract to be bid if it has
the major categories of work stated in the BDS.

5.3. For Foreign-funded Procurement, the Procuring Entity and the foreign
government/foreign or international financing institution may agree on
another track record requirement, as specified in the Bidding Document
prepared for this purpose.

5.4. The Bidders shall comply with the eligibility criteria under Section 23.4.2
of the 2016 IRR of RA No. 9184.

Origin of Associated Goods

There is no restriction on the origin of Goods other than those prohibited by a
decision of the UN Security Council taken under Chapter VIl of the Charter of
the UN.

Subcontracts

7.1. The Bidder may subcontract portions of the Project to the extent allowed
by the Procuring Entity as stated herein, but in no case more than fifty
percent (50%) of the Project. However, the Procuring Entity has
prescribed that Subcontracting is not allowed.

Pre-Bid Conference

The Procuring Entity will hold a pre-bid conference for this Project on the
specified date and time and either at its physical address at CMOR, PA,
Conference Room, Fort Bonifacio, Taguig City, as indicated in paragraph 6
of the IB.

Clarification and Amendment of Bidding Documents

Prospective bidders may request for clarification on and/or interpretation of any
part of the Bidding Documents. Such requests must be in writing and received
by the Procuring Entity, either at its given address or through electronic malil
indicated in the IB, at least ten (10) calendar days before the deadline set for
the submission and receipt of Bids.
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10.

11.

Documents Comprising the Bid: Eligibility and Technical
Components

10.1.

10.2.

10.3.

10.4.

10.5.

The first envelope shall contain the eligibility and technical documents of
the Bid as specified in Section IX. Checklist of Technical and
Financial Documents.

If the eligibility requirements or statements, the bids, and all other
documents for submission to the BAC are in foreign language other than
English, it must be accompanied by a translation in English, which shall
be authenticated by the appropriate Philippine foreign service
establishment, post, or the equivalent office having jurisdiction over the
foreign bidder’s affairs in the Philippines. For Contracting Parties to the
Apostille Convention, only the translated documents shall be
authenticated through an apostille pursuant to GPPB Resolution No. 13-
2019 dated 23 May 2019. The English translation shall govern, for
purposes of interpretation of the bid.

A valid PCAB License is required, and in case of joint ventures, a valid
special PCAB License, and registration for the type and cost of the
contract for this Project. Any additional type of Contractor license or
permit shall be indicated in the BDS.

A List of Contractor’'s key personnel (e.g., Project Manager, Project
Engineers, Materials Engineers, and Foremen) assigned to the contract
to be bid, with their complete qualification and experience data shall be
provided. These key personnel must meet the required minimum years
of experience set in the BDS.

A List of Contractor’s major equipment units, which are owned, leased,
and/or under purchase agreements, supported by proof of ownership,
certification of availability of equipment from the equipment
lessor/vendor for the duration of the project, as the case may be, must
meet the minimum requirements for the contract set in the BDS.

Documents Comprising the Bid: Financial Component

11.1.

11.2.

11.3.

The second bid envelope shall contain the financial documents for the
Bid as specified in Section IX. Checklist of Technical and Financial
Documents.

Any bid exceeding the ABC indicated in paragraph 1 of the 1B shall not
be accepted.

For Foreign-funded procurement, a ceiling may be applied to bid prices

provided the conditions are met under Section 31.2 of the 2016 revised
IRR of RA No. 9184.
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12.

13.

14.

15.

16.

Alternative Bids

Bidders shall submit offers that comply with the requirements of the Bidding
Documents, including the basic technical design as indicated in the drawings
and specifications. Unless there is a value engineering clause in the BDS,
alternative Bids shall not be accepted.

Bid Prices

All bid prices for the given scope of work in the Project as awarded shall be
considered as fixed prices, and therefore not subject to price escalation during
contract implementation, except under extraordinary circumstances as
determined by the NEDA and approved by the GPPB pursuant to the revised
Guidelines for Contract Price Escalation guidelines.

Bid and Payment Currencies

14.1. Bid prices may be quoted in the local currency or trade able currency
accepted by the BSP at the discretion of the Bidder. However, for
purposes of bid evaluation, Bids denominated in foreign currencies shall
be converted to Philippine currency based on the exchange rate as
published in the BSP reference rate bulletin on the day of the bid
opening.

14.2. Payment of the contract price shall be made in Philippine Pesos.

Bid Security

15.1. The Bidder shall submit a Bid Securing Declaration or any form of Bid
Security in the amount indicated in the BDS, which shall be not less than
the percentage of the ABC in accordance with the schedule in the BDS.

15.2. The Bid and bid security shall be valid until 120 calendar days from
date of the Opening of Bids. Any bid not accompanied by an
acceptable bid security shall be rejected by the Procuring Entity as non-
responsive.

Sealing and Marking of Bids

Each Bidder shall submit one copy of the first and second components of its
Bid.

The Procuring Entity may request additional hard copies and/or electronic
copies of the Bid. However, failure of the Bidders to comply with the said
request shall not be a ground for disqualification.

If the Procuring Entity allows the submission of bids through online submission
to the given website or any other electronic means, the Bidder shall submit an
electronic copy of its Bid, which must be digitally signed. An electronic copy that
cannot be opened or is corrupted shall be considered non-responsive and, thus,
automatically disqualified.
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17.

18.

19.

20.

21.

Deadline for Submission of Bids

The Bidders shall submit on the specified date and time and either at its physical
address or through online submission as indicated in paragraph 7 of the IB.

Opening and Preliminary Examination of Bids

18.1. The BAC shall open the Bids in public at the time, on the date, and at
the place specified in paragraph 9 of the IB. The Bidders’ representatives
who are present shall sign a register evidencing their attendance. In case
videoconferencing, webcasting or other similar technologies will be
used, attendance of participants shall likewise be recorded by the BAC
Secretariat.

In case the Bids cannot be opened as scheduled due to justifiable
reasons, the rescheduling requirements under Section 29 of the 2016
revised IRR of RA No. 9184 shall prevail.

18.2. The preliminary examination of Bids shall be governed by Section 30 of
the 2016 revised IRR of RA No. 9184.

Detailed Evaluation and Comparison of Bids

19.1. The Procuring Entity’s BAC shall immediately conduct a detailed
evaluation of all Bids rated “passed” using non-discretionary pass/fail
criteria. The BAC shall consider the conditions in the evaluation of Bids
under Section 32.2 of 2016 revised IRR of RA No. 9184.

19.2. If the Project allows partial bids, all Bids and combinations of Bids as
indicated in the BDS shall be received by the same deadline and opened
and evaluated simultaneously so as to determine the Bid or combination
of Bids offering the lowest calculated cost to the Procuring Entity. Bid
Security as required by ITB Clause 16 shall be submitted for each
contract (lot) separately.

19.3. In all cases, the NFCC computation pursuant to Section 23.4.2.6 of the
2016 revised IRR of RA No. 9184 must be sufficient for the total of the
ABCs for all the lots participated in by the prospective Bidder.

Post Qualification

Within a non-extendible period of five (5) calendar days from receipt by the
Bidder of the notice from the BAC that it submitted the Lowest Calculated Bid,
the Bidder shall submit its latest income and business tax returns filed and paid
through the BIR Electronic Filing and Payment System (eFPS), and other
appropriate licenses and permits required by law and stated in the BDS.

Signing of the Contract
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The documents required in Section 37.2 of the 2016 revised IRR of RA No.
9184 shall form part of the Contract. Additional Contract documents are
indicated in the BDS.
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Section lll. Bid Data Sheet
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Bid Data Sheet

ITB
Clause

3

Non-compliance and/or non-conformance with the prescribed forms as
provided in the Annexes of this bidding documents will be ground for
disqualification.

5.2

For this purpose, contracts similar to the Project refer to contracts which have
the same major categories of work, which shall be:
Construction of Vertical Structure.

7.1

No portion of the project/contract shall be subcontracted.

10.3

Contractors must have valid and current Philippine Contractors Accreditation
Board (PCAB) License with Classification / Category in General Engineering
/ General Building Classification/Category in General Building/General
Engineering of C&D and Minimum Size Range of Small B (hereinafter
referred to as the “WORKS”). The PCAB license must indicate “PCAB
registered contractor for Government Projects.”

However, contractors under Small A and Small B categories without similar
experience on the contract to be bid may be allowed to bid if the cost of such
contract is not more than the Allowable Range of Contract Cost (ARCC) of
their registration based on the guidelines as prescribed by the PCAB.
Provided, Bidder submits a duly notarized Affidavit that it has no similar
experience on the Contract.

10.4

The key personnel must meet the required minimum years of experience set
below:

Key Personnel
Project In-Charge
(Licensed Civil
Engineer)
Registered Electrical

General Experience | General Experience

Minimum (5) Years Minimum (3) Years

Engineer

Minimum (5) Years

Minimum (3) Years

Master Plumber

Minimum (5) Years

Minimum (3) Years

Safety Officer

Minimum (5) Years

Minimum (3) Years

Materials Engineer

Minimum (5) Years

Minimum (3) Years

Construction Foreman

Minimum (5) Years

Minimum (3) Years

10.5

The minimum major equipment requirements are the following:

(Description and technical specifications are provided under Section 6)

Equipment

Capacity

Number of Units

Power tools:

Welding Machine

Min 500 Amp

Min two (2) units

Electric Drill

Min 300 Watts

Min two (2) units

Electric Grinder

Min 300 Watts

Min two (2) units

Equipment:

Concrete Mixer

Min 1 bagger

Min one (1) unit
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| Dump Truck | Min 10 cum | Min one (1) unit

12

Value Engineering is not allowed.

15.1

The bid security shall be in the form of a Bid Securing Declaration or any of
the following forms and amounts:

a. The amount of not less than PhP505,967.21 (2% of ABC), if bid
security is in cash, cashier's/manager’s check, bank draft/guarantee
or irrevocable letter of credit;

b. The amount of not less than PhP1,264,918.02 (5% of ABC) if bid
security is in Surety Bond.

16

Each Bidder shall submit One (1) original copy and seven (7) photo copies
of the first and second components of its bid.

Note: Unsealed and unsigned bid envelope and failure to submit the required
original copy shall be grounds for disqualification.

19.2

Partial bid is not allowed. The Infra project is packed in a single lot and the
lot shall not be divided into sub-lots for the purpose of bidding evaluation and
contract award.

20

POST QUALIFICATION:

Within a non-extendible period of Five (5) Calendar Days from receipt by the
supplier of the Notice from the PABAC3 that the supplier has the
Single/Lowest Calculated Bid (S/LCB), the Supplier shall submit the following
requirements for post qualification:

1. Present the original copy and submit copy of the following:

a) Latest Income Tax Returns per Revenue Regulations 3-2005;

Tax returns filed through the Electronic Filing and Payments System
(EFPS). The latest income and business tax returns are those within the last
six months preceding the date of bid submission (including copy of VAT
returns and corresponding payments for the last 6 months).

b) Valid and Current PHILGEPS Certificate of Registration (Platinum
Membership) annexes.

c) Valid and Current SSS Clearance or Latest Quarter Premium
Remittances and Valid and Current DOLE Clearance OR an Undertaking to
present original and submit Copy of a valid and current SSS Clearance or
Latest Quarter Premium Remittances and valid and current DOLE Clearance
if declared as the Lowest or Single Calculated and Responsive Bid (L/SCB);

d) PO'’s or Contract for all Ongoing Contract

e) PO or Contract for Single Largest Contract

f) Certificate of Notarial Commission/ Oath of Office/Appointment of
the lawyer who notarized the documents submitted by the bidder or
Certificate from the Office of the Executive Judge/Office of the Clerk of
Court certifying the notary public is appointed/commissioned for a specific
period.

g) Registration certificate from the Securities and Exchange Commission
(SEC) for corporations, Department of Trade and Industry (DTI) for sole
proprietorship, or Cooperative Development Authority (CDA) for cooperatives.

h) Valid and current Philippine Contractors Accreditation Board (PCAB)
license with Classification/Category in General Building/General
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Engineering of C&D and Minimum Size Range of Small B (hereinafter
referred to as the “WORKS”). The PCAB license must indicate “PCAB
registered contractor for Government Projects.”

i) Valid and Current Business/Mayor’s Permit issued by the city or
municipality where the principal place of business of the prospective bidder is
located OR the equivalent document for Exclusive Economic Zones or Areas;
In case of recently expired Mayor's/Business permits, said permit shall be
submitted together with the official receipt as proof that the bidder has applied
for renewal within the period prescribed by the concerned local government
unit, provided that the renewed permit shall be submitted as a post-
gualification requirement.

j) Valid and current Tax Clearance per Executive Order 398, Series of
2005, as finally reviewed and approved by BIR, issued by the Accounts
Receivable Monitoring Division of BIR.

k) Copy of the following Audited Financial Statements for 2022 and 2021
(in comparative form or separate reports) with attached:

(@) Independent Auditor’'s Report;

(b) Balance Sheet (Statement of Financial Position); and

(c) Income Statement (Statement of Comprehensive Income) Each
of the above statements must have stamped “received” by the
Bureau of Internal Revenue (BIR) or its duly accredited and
authorized institutions.

[) Constructor’'s Performance Evaluation System (CPES) Final Rating
which must be Satisfactory; or Owner’s Certificate of Acceptance; or
Completion for Single Largest Completed Contract.

m) Certificate from the Armed Forces of the Philippines Procurement
Service.

2. Submit the original copy of the following:

a) Company Profile or Company Brochure. Company printed brochure may
be included.

b) Vicinity map/location of the business.

(In case of Joint Venture, partners must present/ submit above document.)

Failure to submit any of the post-qualification requirement on time, or a
finding against the veracity thereof, shall disqualify the bidder for award.
Should there be a finding against the veracity of any of the document
submitted, the Bid Security shall be forfeited in accordance with Sec. 69
of the IRR of RA 9184.

As part of the Post Qualification, eligibility and technical document submitted
by the SCB/LCB, will be validated and verified.

21

Additional contract documents relevant to the Project that may be required by
existing laws and/or the Procuring Entity to be submitted during Post-
Qualification to include:

a) Construction Methods

b) Construction Schedule (PERT/CPM and Gantt Chart and S-
Curve)

c) Manpower Schedule (Gantt Chart)

d) Equipment Utilization Schedule (Gantt Chart)
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| Construction Safety and Health Program
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Section IV. General Conditions of Contract
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1.

Scope of Contract

This Contract shall include all such items, although not specifically mentioned,
that can be reasonably inferred as being required for its completion as if such
items were expressly mentioned herein. All the provisions of RA No. 9184 and
its 2016 revised IRR, including the Generic Procurement Manual, and
associated issuances, constitute the primary source for the terms and
conditions of the Contract, and thus, applicable in contract implementation.
Herein clauses shall serve as the secondary source for the terms and
conditions of the Contract.

This is without prejudice to Sections 74.1 and 74.2 of the 2016 revised IRR of
RA No. 9184 allowing the GPPB to amend the IRR, which shall be applied to
all procurement activities, the advertisement, posting, or invitation of which
were issued after the Effectivity of the said amendment.

Sectional Completion of Works

If sectional completion is specified in the Special Conditions of Contract
(SCCQ), references in the Conditions of Contract to the Works, the Completion
Date, and the Intended Completion Date shall apply to any Section of the Works
(other than references to the Completion Date and Intended Completion Date
for the whole of the Works).

Possession of Site

4.1. The Procuring Entity shall give possession of all or parts of the Site to
the Contractor based on the schedule of delivery indicated in the SCC,
which corresponds to the execution of the Works. If the Contractor
suffers delay or incurs cost from failure on the part of the Procuring Entity
to give possession in accordance with the terms of this clause, the
Procuring Entity’s Representative shall give the Contractor a Contract
Time Extension and certify such sum as fair to cover the cost incurred,
which sum shall be paid by Procuring Entity.

4.2. If possession of a portion is not given by the above date, the Procuring
Entity will be deemed to have delayed the start of the relevant activities.
The resulting adjustments in contract time to address such delay may be
addressed through contract extension provided under Annex “E” of the
2016 revised IRR of RA No. 9184.

The Contractor’s Obligations

The Contractor shall employ the key personnel named in the Schedule of Key
Personnel indicating their designation, in accordance with ITB Clause 10.3 and
specified in the BDS, to carry out the supervision of the Works.

The Procuring Entity will approve any proposed replacement of key personnel
only if their relevant qualifications and abilities are equal to or better than those
of the personnel listed in the Schedule.
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5.

Performance Security

5.1. W.ithin ten (10) calendar days from receipt of the Notice of Award from
the Procuring Entity but in no case later than the signing of the contract
by both parties, the successful Bidder shall furnish the performance
security in any of the forms prescribed in Section 39 of the 2016 revised
IRR.

5.2. The Contractor, by entering into the Contract with the Procuring Entity,
acknowledges the right of the Procuring Entity to institute action pursuant
to RA No. 3688 against any subcontractor be they an individual, firm,
partnership, corporation, or association supplying the Contractor with
labor, materials and/or equipment for the performance of this Contract.

Site Investigation Reports

The Contractor, in preparing the Bid, shall rely on any Site Investigation Reports
referred to in the SCC supplemented by any information obtained by the
Contractor.

Warranty

7.1. In case the Contractor fails to undertake the repair works under Section
62.2.2 of the 2016 revised IRR, the Procuring Entity shall forfeit its
performance security, subject its property(ies) to attachment or
garnishment proceedings, and perpetually disqualify it from participating
in any public bidding. All payables of the GOP in his favor shall be offset
to recover the costs.

7.2. The warranty against Structural Defects/Failures, except that
occasioned-on force majeure, shall cover the period from the date of
issuance of the Certificate of Final Acceptance by the Procuring Entity.
Specific duration of the warranty is found in the SCC.

Liability of the Contractor

Subject to additional provisions, if any, set forth in the SCC, the Contractor’s
liability under this Contract shall be as provided by the laws of the Republic of
the Philippines.

If the Contractor is a joint venture, all partners to the joint venture shall be jointly
and severally liable to the Procuring Entity.

Termination for Other Causes

Contract termination shall be initiated in case it is determined prima facie by the
Procuring Entity that the Contractor has engaged, before, or during the
implementation of the contract, in unlawful deeds and behaviors relative to
contract acquisition and implementation, such as, but not limited to corrupt,
fraudulent, collusive, coercive, and obstructive practices as stated in ITB
Clause 4.
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10.

11.

12.

13.

14.

15.

Dayworks

Subject to the guidelines on Variation Order in Annex “E” of the 2016 revised
IRR of RA No. 9184, and if applicable as indicated in the SCC, the Day works
rates in the Contractor’s Bid shall be used for small additional amounts of work
only when the Procuring Entity’s Representative has given written instructions
in advance for additional work to be paid for in that way.

Program of Work

11.1. The Contractor shall submit to the Procuring Entity’s Representative for
approval the said Program of Work showing the general methods,
arrangements, order, and timing for all the activities in the Works. The
submissions of the Program of Work are indicated in the SCC.

11.2. The Contractor shall submit to the Procuring Entity’s Representative for
approval an updated Program of Work at intervals no longer than the
period stated in the SCC. If the Contractor does not submit an updated
Program of Work within this period, the Procuring Entity’s Representative
may withhold the amount stated in the SCC from the next payment
certificate and continue to withhold this amount until the next payment
after the date on which the overdue Program of Work has been
submitted.

Instructions, Inspections and Audits

The Contractor shall permit the GOP or the Procuring Entity to inspect the
Contractor’s accounts and records relating to the performance of the Contractor
and to have them audited by auditors of the GOP or the Procuring Entity, as
may be required.

Advance Payment

The Procuring Entity shall, upon a written request of the Contractor which shall
be submitted as a Contract document, make an advance payment to the
Contractor in an amount not exceeding fifteen percent (15%) of the total
contract price, to be made in lump sum, or at the most two installments
according to a schedule specified in the SCC, subject to the requirements in
Annex “E” of the 2016 revised IRR of RA No. 9184.

Progress Payments

The Contractor may submit a request for payment for Work accomplished.
Such requests for payment shall be verified and certified by the Procuring
Entity’s Representative/Project Engineer. Except as otherwise stipulated in the
SCC, materials and equipment delivered on the site but not completely put in
place shall not be included for payment.

Operating and Maintenance Manuals
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15.1. If required, the Contractor will provide “as built” Drawings and/or
operating and maintenance manuals as specified in the SCC.

15.2. If the Contractor does not provide the Drawings and/or manuals by the
dates stated above, or they do not receive the Procuring Entity’s
Representative’s approval, the Procuring Entity’s Representative may
withhold the amount stated in the SCC from payments due to the
Contractor.
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Section V. Special Conditions of Contract
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Special Conditions of Contract

GCC
Clause

Project Duration
(No. of Calendar days)

Construction of Operational | Two Hundred Forty (240) Calendar
Facilities for 155mm SP Howitzer | days upon receipt of Notice to Proceed
of Camp, Lucero, Cotabato (1 | or Notice of Site Possession whichever
Lot) comes later

Project

4.1

The Start Date of construction is within Seven (7) Calendar Days upon receipt
of the Notice to Proceed (NTP) together with the Notice of Site Possession by
the winning bidder provided that Notice of Site Possession is issued within the
same period. Notice of Site Possession will be issued by Commanding
Officer, 6IMB, IMCOM, PA or his duly authorized Representative.

Site Investigation Reports are not applicable.

7.2

The warranty against Structural Defects/Failures, except those occasioned on
force majeure, shall cover the period of Fifteen (15) Years reckoned from the
date of issuance of the Certificate of Final Acceptance by the Procuring Entity.

10

Day works are applicable at the rate shown in the Contractor’s original Bid.

11.1

The Contractor shall submit the Program of Works and Project Management
Tools to the Procuring Entity’s Representative within seven (7) calendar days
from receipt of the Notice of Award.

11.2

The amount to be withheld for late submission of an updated Program of Work
is one percent (1%) of the progress billing.

13

The amount of the advance payment is 15% of the Contract Price which shall
be given to the contractor not later than 15 calendar days from receipt by the
Procuring Entity of the contractor’s request and the submission by the contractor
of an irrevocable standby letter of credit of equivalent value from a commercial
bank, a bank guarantee or a surety bond callable on demand, issued by a surety
or insurance company duly licensed by the Insurance Commission and
confirmed by the Procuring Entity together with duly received Notice of Site
Possession.

The letter request for release of 15% advance payment shall also be
accompanied with a list of construction materials to be procured using the
advance payment.

14

The terms of payment shall be progress payment in three (3) installments:

1st payment shall be made upon reaching the physical accomplishment of 35%;
2nd payment shall be made upon reaching the physical accomplishment of 70%;
and the final payment shall be made upon the completion and initial acceptance
of the project. Below is the schedule of amount to be received by the contractor
every billing:

Payment Amount
Advance payment | 15% of the contract amount

Page 28

Construction of Operational Facilities for 155mm SP Howitzer of Camp, Lucero, Cotabato (1 Lot)




PHILIPPINE ARMY BIDS AND AWARDS COMMITTEE 3 ENG’G PABAC3 024-23

35% of the contract amount less 5.25% (advance
payment) and 3.5% (retention money)

70% of the contract amount less 35% (1% payment) less
5.25% (advance payment) and 3.5% (retention money)
100% of the contract amount less 70% (2" payment)
Final payment less 4.5% (advance payment) and 3% retention money,
as applicable

15t payment

2" payment

Note:

a. Every payment request must be accompanied by Statement of Work
Accomplishment (SWA).

b. Every payment is subject to retention of ten percent (10%) referred to
as the “retention money” as prescribed in the Sec 6 Annex E of IRR
of RA9184.

c. The total “retention money” shall be due for release upon final
acceptance of the works which is one (1) year after the project
completion and initial acceptance of the project

The submission of As-Built Drawing/Plans form part of the documentary

15.1 requirement for the Final Payment.

The amount to be withheld for failing to produce “as built” drawings and/or
15.2 operating and maintenance manuals by the date required is the amount in the
final payment.
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Section VI. Specifications

Page 30
Construction of Operational Facilities for 155mm SP Howitzer of Camp, Lucero, Cotabato (1 Lot)



PHILIPPINE ARMY BIDS AND AWARDS COMMITTEE 3 ENG’G PABAC3 024-23
Technical Specifications Page 01/04

Construction of Operational Facilities for 155mm SP Howitzer of Camp,
Lucero, Cotabato (1 Lot)
Bid Ref. No. ENG’G PABAC3 024-23
Approved Budget Contract: PhP25,298,360.31

ARMY 2040: WORLD CLASS. MULTI-MISSION READY, CROSS-DOMAIN CAPABLE.

HEADQUARTERS
PHILIPPINE ARMY
OFFICE OF THE ARMY CHIEF ENGINEER
Fort Andres Bonifacio, Metro Manila

Materials Specifications for Vertical/Horizontal Structure Projects

Scope of
Works/Work Items
EARTHWORKS

Specifications

Backfill materials shall be composed of suitable materials.
It shall be placed in layers not exceeding 200mm in loose
ltem 104 - thickness and each layer should be thoroughly compacted
Embankment/Backfill as specified before the next layer is placed. It must
conform with the provisions of ltem104 of the DPWH

Standard Specifications Volume 11,

Concrete Works

Must have a minimum compressive strength of 3000 psi
for structural and non-structural members such footing,
Item 204 - beams, columns, suspended slab and slab on grade. It
Structural Concrete  must also conforms with the provisions for Item 900 (page
8-15) of the of the DPWH Standard Specifications Volume

Il
It shall conform to all the requirements of subsection

Cement 311.2.1 of Item 311 of DPWH Standard Specifications Vol
Il
Sand It shall conform to the requirements of subsection 311.2.2
of ltem 311 of the DPWH Standard Volume Il
It shall conform to the requirements of subsection 311.2.2
Gravel of the DPWH Standard Specifications Volume |l except

that gradation shall conform to Table 405.1. Use class "A’
grading requirement

Use deformed bars with yield strength as specified on plan
and conforms with ltem 90024 of DPWH Standard
Specifications for Public Works Structure Vol Il and
Philippine National Standard (PNS 49:2002).

Reinforcing Steel

Steel Works
Angle Bars

Use angle bars that conforms with the provision of
Philippine National Standard (PNS 657:2008)

It must conforms with the provision of Philippine National |

Tubular Steel Pipes

Standard (PNS 26:2003)
Masonry Works
Concrete Hollow Use CHB that conforms with subsection 704.3 of Item 704
Blocks . of DPWH Standard Specifications Vol Il.
Plastering for all wall surfaces of CHB including the
structural members shall be with minimum of thickness of
Plastering 16mm.
It must be in compliant to Item 1027 of the DPWH
Standard Specifications Volume 1.
: All Masonry walls shall be reinforced with deformed bars
Steel Reinforcement aocording?tg the approved plans,
Carpentry Works
CONFORNE:
Nasie of Compary (In peint) -
,-___._A C hama and Sigrature of Comrpany Asthonzed Repressntstioe wau
Do
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Construction of Operational Facilities for 155mm SP Howitzer of Camp, Lucero, Cotabato (1 Lot)

Technical Specifications

Lucero, Cotabato (1 Lot)
Bid Ref. No. ENG’G PABAC3 024-23
Approved Budget Contract: PhP25,298,360.31
ARMY 2040: WORLD CLASS. MULTI-MISSION READY. CROSS-DOMAIN CAPABLE.

All lumber to be used shall be kiln dry and free from all
kinds of defects that may impair their strength or durability

Lumtier as required under subsection 1003.2.1 of DPWH Standard
Specifications for Public Works Structures Vol IIl.
W Must conform to the provision stipulated under subsection
100323 of Hem 1003 of the DPWH Standard
Specifications for Public Works Structure Volume Il
Use Panel Door and jamb that conforms with the
specifications under Item 1010 of the DPWH Standard
Specifications Volume lII.
Doors and Windows Aluminum Glass Door must conform with the provision of
ltem 1007 of the DPWH Standard Specifications Volume
L.
Unless otherwise specified, door locksets must be
Door Knobs consistent with the provisions of item 1004.2.1.1 of the
DPWH Standard Specifications Volume |11
Plumbing Works
2 Pipes & fittings for water supply must conform to the
iz;:?yw;:‘;sw:n:r provision under subsection 1002.2.3 of Item 1002 of the
fittings DPWH Standard Specifications for Public Works
Structures Volume |II.
. Must be compliant with the provisions under subsection
musanntzna :“‘1’“"“’5 100225 of ltem 1002 of the DPWH Standard
gs Specifications Volume III
Electrical Works
Shall be of the approved type meeting all the requirements
. of the Philippine Electrical Code and Philippine National
Wires and WIfing | Standard (PNS 35-1:2013) bearing Philippine Standard
Agency (PSA) mark as required under subsection 1101.1
of item 1101 of DPWH Standard Specifications.
Must be compliant with the requirements and provisions
CW;“':;. Boxes & | stipulated under ltem 1100 of the DPWH Standard
Des Specifications Volume Ill.
Use DPWH approved and compliant to the Philippine
Lighting Fixtures National Standards (PNS IEC 60968:2012 or PNS
62560:2012) bearing PSA mark.
Must be compliant with the requirements and provisions
Panel Board { stipulated under Item 1102 of the DPWH Standard
Specifications Volume II1.
Shall be thermal magnetic type with quick make, quick
break trip free operating mechanism, bolt-on type and
Circuit Breakers shall be molded case complying with NEMA and Philippine
National Standard (PNS 519:1991) bearing PSA
mark/Stickers.
Hardware
All rough hardware such as nails, screws, lag screws,
bolts, and other related fasteners required for carpentry
Rough Hardware | works shall first class quality and locally available as

required under subsection 1004.2,1 of DPWH Standard
Specifications for Public Structure Vol Il

-

CONFORME:

HName of Company |In prat)

HONOR. PATRIOTISM. DUTY.
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Technical Specifications Page 03/04

Construction of Operational Facilities for 155mm SP Howitzer of Camp,
Lucero, Cotabato (1 Lot)
Bid Ref. No. ENG’G PABAC3 024-23
Approved Budget Contract: PhP25,298,360.31
ARMY 2040: WORLD CLASS. MULTI-MISSION READY. CROSS-DOMAIN CAPABLE.

All finishing hardware consisting of lockset, latches, bolts,
and other rough hardware such as nails, screws, lag
- screws, bolts, and other related fasteners required for
Finishing Hardware carpentry works shall first class quality and locally
/ available as required under subsection 1004.2.1 of DPWH
Standard Specifications for Public Structure Vol JIl.
Finishing Works
Use premium grade ceramics floor and wall tiles that
Tiles conforms to the specification of Item 1018 of the DPWH
Standard Specifications Volume III.
Roofing Must conform with the provisions of Item 1014 of the
DPWH Standard Specifications Volume I,
Must be compliant with the requirements and provisions
stipulated under Item 1032 (Painting, Varnishing and other
Related Works of the DPWH Standard Specifications
Volume lIl. Use the following types:
1. Masonry wall surfaces:
Painting a. Interior wall surfaces — used latex paints for interior
surfaces
b. Exterior wall surfaces —~ used latex paint for exterior
surfaces
2. Wood surfaces — enamel paint
3. Steel Surfaces - use metal paints
All other works and items must be compliant with the
Others requirements and provisions of the DPWH Standard
Specifications
Note:
To better ensure proper quality control, all materials shall be subject to random
testing at any DPWH Accredited Testing Center as required and as chosen by the
Project Administrator. Such tests are (If applicable but not limited to);
1) Quality Test for Gravel and sand
2) Tensile Test for Reinforcing Bars
3) Quality Test of Aggregates (Subbase and Base Course)
4) Quality test of Portland cement
§) Other applicable test needed as required
by the Project Administrator.
During the actual testing, the Contractor/Representative and the Project
Administrator/Representative must be present to witness the test. Cost for the
Testing and other related activities hereto must be shouldered by the supplier.

CONFORNE:

Name of Company {in print)

Name and Sig of Company Authatized Rep

= . @ HONOR. PATRIOTISM. DUTY. ..olr

S e A et
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Construction of Operational Facilities for 155mm SP Howitzer of Camp,
Lucero, Cotabato (1 Lot)
Bid Ref. No. ENG’G PABAC3 024-23
Approved Budget Contract: PhP25,298,360.31
ARMY 2040: WORLD CLASS. MULTI-MISSION READY. C.ROSS-DOMAIN CAPABLE.

This is to certify that the Construction Specifications of each Scope of Works/Work
Items stated above was taken from the DPWH Standard Specifications Volume |
and Il and Philippine National Standard.

Certified by Noted by:

[
ABLEO DUARDO F LIBOON

DOMENIC
MAJ CE) PA olonel GSC (CE) PA
Chief, EM Army Chief Engineer

CONFORME:

Narma of Campany (= print)
Name and Signaturm of Company Authorized Repeessntative
Date
: '5’ . ® @ HONOR. PATRIOTISM. DUTY. ~e atf
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Section VII. Drawings

ENG’G PABAC3 024-23

Nr Description ABC (PhP)
Construction of Administrative Building for 155mm SP Howitzer Facilities at Camp

! Lucero, Cotabato 12,945,425.00
Construction of Ammo Magazine (Warehouse/Fuzes) for 155mm SP Howitzer

2 o 3,705,260.00
Facilities at Camp Lucero, Carmen, Cotabato
Construction of Ammo Magazine (Propellant) for 155mm SP Howitzer Facilities at

3 3,705,260.00
Camp Lucero, Carmen, Cotabato
Construction of Armory (Fire Arms & Ammo) for 155mm SP Howitzer Facilities at

4 714,071.31
Camp Lucero, Carmen, Cotabato

5 Construction of Parking for 155mm SP Howitzer Facilities at Camp Lucero, 2114,172.00
Carmen, Cotabato

6 Construction of Parking (Support Vehicles) for 155mm SP Howitzer Facilities at 2.114.172.00

Camp Lucero, Carmen, Cotabato

Total

25,298,360.31

(REFER TO THE PDF COPY PROVIDED
TOGETHER WITH THIS BIDDING
DOCUMENTS)
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Section VIII. Bill of Quantities

ENG’G PABAC3 024-23

Nr

Description

ABC (PhP)

Construction of Administrative Building for 155mm SP Howitzer Facilities at Camp
Lucero, Cotabato

12,945,425.00

Construction of Ammo Magazine (Warehouse/Fuzes) for 155mm SP Howitzer

2 Facilities at Camp Lucero, Carmen, Cotabato 3,705,260.00
Construction of Ammo Magazine (Propellant) for 155mm SP Howitzer Facilities at

3 3,705,260.00
Camp Lucero, Carmen, Cotabato
Construction of Armory (Fire Arms & Ammo) for 155mm SP Howitzer Facilities at

4 714,071.31
Camp Lucero, Carmen, Cotabato

5 Construction of Parking for 155mm SP Howitzer Facilities at Camp Lucero, 2114,172.00
Carmen, Cotabato

6 Construction of Parking (Support Vehicles) for 155mm SP Howitzer Facilities at 2.114.172.00

Camp Lucero, Carmen, Cotabato

Total

25,298,360.31

(REFER TO THE PDF COPY PROVIDED
TOGETHER WITH THIS BIDDING
DOCUMENTS)
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Section IX. Checklist of Technical and
Financial Documents
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Checklist of Technical and Financial
Documents

In accordance with Clause 15 of the Instructions to Bidders, The Bid shall be signed on
every page and or initialed by the duly authorized representative/s of the bidder to include
all photocopies. Any document that was not signed and/or initialed by the authorized
representative/s of the bidder shall be as ground for disqualification.

ENVELOP 1: TECHNICAL COMPONENT

TAB

Class “A” Documents

Legal Documents

A

Valid and updated PhilGEPS Registration Certificate (Platinum Membership) in
accordance with Section 8.5.2 of the revised IRR of RA No. 9184 (updated 03 July
2023 and GPPB Resolution 15-2021 dated 14 October 2021.) (Annex I-A)

Techni

cal Documents

Duly signed statement of all ongoing government and private contracts, including
contracts awarded but not yet started. (Annex I-B)

The bidder may make a reservation under oath in a notarized document not to
disclose the name of its client on the ground of an existing confidentiality agreement
but must disclose the amount, status, and name of the project for purposes of
validating the NFCC, subject to the full disclosure during post-qualification. In this
connection, the bidder may keep the name of the client from the statement of
ongoing contracts.

Statement of Single Largest Completed Contract similar to the contract to be bid
equivalent to at least Fifty (50%) of the total ABC of the project (Annex I-C).

However contractors under small A and small B categories without similar
experience on the contract to be bid may be allowed to bid if the cost of such
contract is not more than the Allowable Range of Contract Cost (ARCC) of their
registration based on the guidelines as prescribed by the PCAB. Provided, Bidder
submits a duly notarized affidavit that it has no similar experience on the contract.

Similar contract(s) must be supported by the following documents to be
submitted during Post-Qualification:

a. Constructor's Performance Evaluation System (CPES) Final Rating
which must be Satisfactory, or

b. Owner’s Certificate of Acceptance, or

c. Owner’s Certificate of Completion
Similar contracts shall refer to contracts involving Construction of Vertical
Structure.

Valid and current Philippine Contractors Accreditation Board (PCAB) license with
Classification/Category in General Building/General Engineering with Minimum
Size Range Small B and Minimum License Category of C&D

The PCAB license must indicate “PCAB registered contractor for Government
Projects.”
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Note: In case of Joint Venture Agreement (JVA), both partners must possess a valid
PCAB license, in addition to the Special PCAB license issued in favor of the JV.

Original copy of Bid Security. If in the form of a Surety Bond, submit also a
certification issued by the Insurance Commission;

or

Original copy of Notarized Bid Securing Declaration (Annex Ill) in an amount not
less than the required percentage of the ABC in accordance with the following
schedule:

E
a) Cash, Cashier's Check or Manager’'s Check* equivalent to amount of not less
than PhP505,967.21 (2% of ABC);
b) Surety Bond callable upon demand equivalent to amount of not less than
PhP1,264,918.02 (5% of ABC).
*Must be issued by a Local Universal or Local Commercial Bank
Project Requirements, which shall include the following:
1) Organizational chart for the contract to be bid;
2) List of contractor’s personnel (viz, Licensed Civil Engineer, Materials
= Engineer, Registered Electrical Engineer, Master Plumber, Safety Officer, and
Construction Foreman), to be assigned to the contract to be bid, with their
complete qualification and experience data (Bio Data) and
3) List of contractor’s equipment units, which are owned, leased and/or under
purchase agreements, supported by certification of availability of equipment from
the equipment lessor/vendor for the duration of the project.
Completed and signed Technical Bid Form and other Technical Documents
G 1 Refer to Section VI Technical Specifications
2 Refer to Section VI Approved Plan/Drawings
3 Annex V Scope of Works
H Affidavit of Undertaking for the Project’s Technical Specifications Bid Form and its
Drawing/Plan (Annex VI)
| Certificate of Site Inspection issued by the Commanding Officer, 7IMB, IMCOM,
PA or his duly authorized representative.
Certificate of Performance Evaluation (Annex VII) Showing a rating of at least
Satisfactory, issued by the Bidder’s client of the Single Largest Completed Contract
] of Similar Nature per submitted Annex I-C;
However Contractors with no Similar Experience must submit a duly notarized
Affidavit that it has no similar experience on the contract.
K Omnibus Sworn Statement in accordance with Section 25.3 of the 2016 Revised
IRR of RA 9184 and using the form prescribed in Annex VIII
Financial Documents
Duly signed Certificate of Net Financial Contracting Capacity (NFCC) per Annex
IX, in accordance with ITB Clause 5.5 or Committed Line of Credit.
L The computation must be at least equal to the ABC of the project. The detailed

computation using the required formula must be shown as provided for in Annex II-
A.
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NFCC = [(Current assets minus current liabilities) (15)] minus the value of all
outstanding or uncompleted portions of the projects under ongoing contracts,
including awarded contracts yet to be started, coinciding with the contract to be bid.

Notes:

1. The phrase “the values of the bidder’s current assets and current liabilities” shall
be based on the data submitted to the BIR, which refers to the values of the
current assets and current liabilities reflected in the Annual Income Tax Return
and Audited Financial Statements.

2. The value of all outstanding or uncompleted contracts refers to those listed in
Annex I-B.

3. The detailed computation must be shown using the required formula provided
above.

4. The NFCC computation must at least be equal to the ABC of the project.

If the prospective bidder opts to submit a Committed Line of Credit, it must be
at least equal to ten percent (10%) of the ABC of the project issued by local universal
or commercial bank which must be effective or available on the date of bid
submission. The amount of Committed Line of Credit MUST BE MACHINE
VALIDATED. (See sample Bank Form per Annex I1-A)

Class “B” Documents

Valid Joint Venture Agreement (JVA), in case the joint venture is already in
existence, or, duly notarized statements from all potential joint venture partners
stating that they will enter into and abide by the provisions of the JVA in the instance
that the bids is successful; Failure to enter into a joint venture in the event of a
contract award shall be ground for the forfeiture of the bid security.

M a. Each JV Partner must submit the PhilGEPS Certificate of Registration (Platinum
Membership).

b. For other required Class “A” Eligibility Documents; submission by any of the

partner(s) constitutes collective compliance.

In case JVA is not applicable, the bidder must submit a statement stating that JVA
Is not applicable in lieu of the foregoing (Annex II-B).

Proof of Authority of the designated representative/s for purposes of the bidding
For Local Bidder:

a) Duly notarized Special Power of Attorney — For Sole Proprietorship if owner
opts to designate a representative/s; OR

b) Duly notarized Secretary’s Certificate evidencing the authority of the
designated representative/s, issued by the corporation, cooperative or the members
of the joint venture.

For Foreign Bidder:
a) Valid and Current Written Appointment of the Philippine based company (as

local representative of foreign manufacturer) issued by the foreign bidder. The
written appointment must include detailed scope of responsibility of the local
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representative. A Certified True Copy of the Written Appointment may be submitted
subject to the presentation of the original document during post qualification; AND

b) Duly Notarized authorization of the duly registered Philippine-based
company representative (e.g. Secretary’s Certificate for Corporation, Special Power
of Attorney for Sole Proprietor) with specimen signature of the authorized
representative to transact with PA/AFP including address, telephone number/mobile
phone number, and email address;

OR

c) In case the authorized local representative is an individual (citizen of the
Philippines), a Valid and Current Written Appointment of the said individual as the
local representative issued by the foreign bidder must be submitted. The written
appointment must include detailed scope of responsibility of the local representative
with specimen signature of the authorized representative to transact with PA/AFP,
including address, telephone number or mobile phone number and email address.
A Certified True Copy of the Written Appointment may be submitted subject to the
presentation of the original document during post qualification.

Note 1 (for both local and foreign bidders): Provided that in the case of
unincorporated joint venture, each member shall submit their respective Special
Power of Attorney and/or Secretary’s Certificate evidencing the authority of the
designated representatives for purposes of this bidding

Note 2 (for both local and foreign bidders): The Secretary’s Certificate, Board
Resolution or Special Power of Attorney, or its equivalent document/proof of
authority of the designated representative/s for purposes of the bidding, must have
a specimen signature of the bidder or its authorized representative; it must indicate
in the said document the authority to transact with the Philippine Army/AFP; it must
be specific to the project; and it must indicate in the same document the address,
telephone number/mobile phone number, and email address of the bidder or its
authorized representative.

Note 3 (for both local and foreign bidders): In case of Joint Venture, bidder must
submit an Original Special Power of Attorney wherein all members of the Joint
Venture are signatories, giving full power and authority to the designated
representative of the Joint Venture to sign the OSS and to do acts to represent the
bidder.

Certificate from Armed Forces of the Philippines Procurement Service (AFPPS) that
the Bidder is not Blacklisted and has No Overdue Delivery. (Annex X)

In the absence of the said Certificate, the Bidder shall submit a proof of application
of the same stamped received by AFFPS if manually filed, or acknowledged
O received by the AFPPS through its official email address: afppsthree@gmail.com
if electronically filed.

Note 1: In case of Joint Venture, each JV partner shall submit the same certificate.
Note 2: Over-due delivery shall mean undelivered or incomplete delivery of items
after the due date of delivery or approved request for extension of delivery period.
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ENVELOP 2: FINANCIAL COMPONENT

A

Original of duly signed and accomplished Financial Bid Form (Annex XI-A)

Original of duly signed Bid Form (Annex XI-B)

B

Original of duly signed Bid Prices in the Bill of Quantities (Section VIII)
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Annexes

TABLE OF CONTENTS

Technical Documents

Annex I-A PhIlGEPS Certificate of Registration (Platinum Membership)
Annex |I-B Statement of All Ongoing Government and Private Contracts
Annex I-C Statement of Single Largest Completed Contract
Annex II-A Committed Line of Credit
Annex I1-B Statement stating that JVA is not Applicable
Annex IlI Bid-Securing Declaration
Annex IV-A Organizational Chart
Annex IV-B Bio Data
Annex IV-C List of Constructor’'s Equipment

Refer to Section VI

Technical Specifications

Refer to Section VII

Drawings: Hard Copy

Annex V Scope of Works
Annex VI Affidavit of Undertaking
Annex VII Certificate of Performance Evaluation
Annex VIII Omnibus Sworn Statement
Annex I1X NFCC Computation
Certificate from Armed Forces of the Philippines Procurement Service
Annex X (AFPPS) that the Bidder is not Blacklisted and has No Overdue
Delivery.
Financial Component
Annex XI-A Financial Bid Form
Annex XI-B Bid Form
Section VIII Bill of Quantities
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Annex I-A
(Sample)
. n
| Republic of the Philippines
Department of Budget and Management
PROCUREMENT SERVICE

G ERTIFI(;ATE gF ME&%&EGISTRA’I‘ION

\ THIS IS TO CERTIFY THAT

|
/ i
" L

” i regisiered in the Philippine Government Electronic Procurement System (PhiIGEPS) on

14:-Qc-2010
Suramant 1 Section 8.3.2 of the Revised Implementing Rules and Regulations of Republic Act No. 9184
fl therise known ar the Government Procurement Reform Act.

3 submitted the required
This ferther certifies that M
; wligibitity documents in the PhilGEPS Supplier Registry as listed in Annex A, iy attached hereto
el mnde an integral part hereof,

' iy, b covered by Section §.5.2 of the

{ Foe tha puspose of updating this Certificate, all Class “A eligibility documents '

I' R .,.;J';mpmnmmwmm of Republic Act No. 9184 supporting the veracity, authanticity amn:
alility of this Certificate xhall remain current minpdnd. mw»mmxmmm csa
Cortifliate with the current and updated Class A .Wmmumu L uspens

b ity wnti] such tme that all of the expired Class “A eligihility documents has wpdated
Wy suhmining this Certificate, the Bidder certifies:

| 1 ihe authenticity, gonui ﬂ.mw.ﬂwmmdmmdmdeRchm
shenitied,

1 7 the veracity of the statements and information contained therein;

Certificate & not MMWM:JWMIIMW#UMMM}M:
| : xztmmudwumhuumwmwwmmmmmmmw
the post-qualification stage; and e

hat any finding mlnung/ob(ﬂadmwwmduqu ity documenix
i ‘ ‘: b a‘:“fordno.jm anMkaMhMulmmmﬁmmmw«mW

| bidding process, without prefudice to the imposition of appropriate administrative, civil and criminal
penalty in accordance with the laws

} [his Certificute iy vealid wntil QL.Apr-2023

Issued this QLst dsy of Apnil 2022,
I Thhbuyuunmdomiﬁnﬂe.ﬂodmnunq\med

CERTIFIED TRUE COP

=

Documentary Stamp Tux Puid Php 30.00

! Centificate Reference No: DENSIINISm——_—_" Page | o3

Note: All attached documents of “Annex A” must be updated.
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Annex I-A
(Sample)

Il
REMINDERS ' !

« The PRUGEPS office shall not determine the eligibiiity of merchants. The PRIIGEPS office s evaluation
of the eligibiiity requirements shall be for the sole purpose of detarmining the approval or disapproval
of the marchant s application for registration.

« A merchant’s registration and membership in the GOP-OMR is neither contract-specific wor
undersiood to be taniamount to a finding of eligibility. Neither shall the merchant’s succesyful

registration in the GOP-OMR be relied upon to claim eligibility for the purpose of participation in any
public hidding

« The determination of the eligibdity of merchants, whether registered with the GOP-OMR or not. shall

vemetin with the Bids and Awards Committee (BAC). The BAC's determination of valtdfr,v of the

| eligibility requiremants shall be conclusive to enable the merchant to participate in the public bidding
process

i CERTIFIED TRUE COPY

Centificuts Reference No: IR
Page 2 of 3

Bl W s Sotiim & ol e Cisdalmes for She Lse of the O af the Prippenes - Official Merchanry Ragisry

Note: All attached documents of “Annex A” must be updated.
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Annex I-A
(Sample)

"Annex A"

List of Eligibility Documents

| DTI Certificate Number : 1207229
“ Jssued By / Signatory - RAMON M LOPEZ
DTI Certificate Registration Date : 22-0ct-2019

l‘ Expiration Date ; 22-Oct-2024

Expirstion Date : 31-Dec-2022
Permit Number : 3773CR
Mayors Permit Place of lssue : ZAMBOANGA CITY
lssued By / Signatory : MARIA ISABELLE G. CLIMACO
Issusnce Date © 18-Feb-2022
Expiration Date : 08-Mar-2023
( TCC Number : 15-93A-03-08-R0O192-2022M
Tax Clearunce fssued By / Signatory : TERESITA C. CHIONG
‘ fssuance date : 07-Mar-2022
‘ Date of Filing : 09-Apr-2021
Current Asset : 24,045,626.00
Audited Financial Statement | Total Asset : 52,623,026.00
Current Lishilities - 0.00
Total Liabilities ; 52,623,026,00
Name of Auditor : SHELDA B. JIKIRI
‘ BIR RDO Code : 93A
| Expiration Date < 20-Jun-2022
‘ ) Issued By / Signatory : ERIC G. BAGGAO HERBERT DG MATIENZO

‘ PCAB Liccnse SERGIE T RETOME

' Issusnce Date : 02-Jul-2021

License Number : 34562

1 License First 1ssue Date ; 24-Jun-2010

ll Principal Clssification : GENERAL ENGINEERING
| l Category : A

il

s CERTIFIED TRUE COPY

-~
}‘ Cenificate Reference No: I
‘ Page 3 of 3

Note: All attached documents of “Annex A” must be updated.
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(BIDDER’S COMPANY LETTERHEAD)

ENG’G PABAC3 024-23

Annex |I-B

Construction of Operational Facilities for 155mm SP Howitzer of Camp,
Lucero, Cotabato (1 Lot)

Bid Ref. No. ENG’G PABAC3 024-23

Approved Budget Contract: PhP25,298,360.31

STATEMENT OF ALL ON-GOING GOVERNMENT AND PRIVATE CONTRACTS
(INCLUDING CONTRACTS AWARDED BUT NOT YET STARTED)
If the contractor has no ongoing contracts, indicate “NONE”.

Contractor’s Role (whether
e | Dateof | Comract | Natureof | (IR | E O e i
Contract Contract Duration Work Address a JV) and percentage of
participation
Date of Total Value at Percentages of Value of
Total Contract at Completion or . . planned & actual Outstanding
: Completion (if . :
Value Award Estimated applicable) accomplishments works (if
Completion time PP (if applicable) applicable)

Note: Original/Certified True Copies of POs/Contracts/Notice to proceed to be presented only
during Post Qualification if declared as the S/LCB.

CERTIFIED CORRECT:

Name of Company (in print)

Name and Signature of Company Authorized Representative

Designation (in print)

Date
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Construction of Operational Facilities for 155mm SP Howitzer of Camp,

(BIDDER’S COMPANY LETTERHEAD)

Lucero, Cotabato (1 Lot)

Bid Ref. No. ENG’G PABAC3 024-23

Approved Budget Contract: PhP25,298,360.31

ENG’G PABAC3 024-23

Annex |-C

STATEMENT OF SINGLE LARGEST COMPLETED CONTRACT SIMILAR TO THIS

PROJECT, EQUIVALENT TO AT LEAST FIFTY PERCENT (50%) OF THE ABC.

Name of
the
Contract

Contract
Duration
and
Nature of
Work

Owner’s
Name and
Address

Contractor’s Role
(whether sole
contractor,
subcontractor, or
partner in a JV) and
percentage of
participation

Total
Contract
at Value

Award

Date of
Completio
nor
Estimated
Completio
n time

Date
Contract
or Notice

to
Proceed

For purposes of this project, similar contracts shall refer to contracts involving Construction or

Repair of Building.

Copy of any of the following documents must be attached to this Statement:

3. Constructor’s Certificate of Performance Evaluation System (CPES) Final
Rating which must be Satisfactory rating, or

4, Owner’s Certificate of Acceptance, or

5. Owner’s Certificate of Completion.

CERTIFIED CORRECT:

Name of Company (in print)

Name and Signature of Company Authorized Representative

Construction of Operational Facilities for 155mm SP Howitzer of Camp, Lucero, Cotabato (1 Lot)

Designation (in print)

Date
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Annex lI-A
(NAME OF BANK)
COMMITTED LINE OF CREDIT

Date:

Philippine Army Bids and Awards Committee 3
Fort Andres Bonifacio, Taguig City

CONTRACT/PROJECT
COMPANY FIRM

ADDRESS

BANK/FINANCING INSTITUTION
ADDRESS

AMOUNT

This is to certify that the above Bank/Financing Institution with Business address indicated
above, commits to provide the (Supplier/Distributor/Manufacturer/Contractor), if awarded the above-
mentioned Contract, a credit line in the amount specified above which shall be exclusively used to
finance the performance of the above-mentioned contract subject to the terms, conditions and
requirements.

The credit line which must be effective or available on the date of Bid Submission and such line of credit
shall be maintained until issuance of the Certificate of Acceptance.

This Certification is being issued in favor of said (Supplier/Distributor/Manufacturer/Contractor)
in connection with the bidding requirement of (Name of Procuring Entity) for the above-mentioned
Contract. We are aware that any false statement issued by us make us liable for perjury.

This Committed line of credit cannot be terminated or cancelled without the prior written
approval of the Philippine Army.

Name and Signature of Authorized Financing Institution Office

Official Designation

Concurred by:

Name and Signature of Supplier/Distributor/Manufacturer/Contractor authorized representative

Official Designation

Amount should be machine validated
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Annex II-B
(BIDDER’S COMPANY LETTERHEAD)

Construction of Operational Facilities for 155mm SP Howitzer of Camp,
Lucero, Cotabato (1 Lot)
Bid Ref. No. ENG’G PABAC3 024-23
Approved Budget Contract: PhP25,298,360.31

This is to certify that (name of bidder) will be participating without a joint
venture partner in the (name_of project) . Further, the undersigned
acknowledges that Joint Venture Agreement is Not Applicable for the above mentioned
project.

CERTIFIED CORRECT:

Name and Signature of Bidder/Authorized Representative

Position

Date

[JURAT]

SUBSCRIBED AND SWORN to before me this __ day of at
,Philippines, by the affiant/s himself/herself/themselves whom | was able to
personally identify through his/her/their [insert type of government identification card used],
which he/she/they has/have presented to me.

Witness my hand and seal this ___ day of [month] [yeatr].
Doc No: NOTARY PUBLIC
Page No:
Book No:
Series of:
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Annex Il
(REPUBLIC OF THE PHILIPPINES)
CITY OF ) S.S.

Bid-Securing Declaration

Construction of Operational Facilities for 155mm SP Howitzer of Camp,
Lucero, Cotabato (1 Lot)
Bid Ref. No. ENG’G PABAC3 024-23
Approved Budget Contract: PhP25,298,360.31

To: Philippine Army Bids and Awards Committee 3
Fort Andres Bonifacio, Taguig City

I/We, the undersigned, declare that:

1. 1/We understand that, according to your conditions, bids must be supported by a Bid Security,
which may be in the form of a Bid-Securing Declaration.

2. I/We accept that: (a) I/we will be automatically disqualified from bidding for any contract with
any procuring entity for a period of two (2) years upon receipt of your Blacklisting Order; and,
(b) I/we will pay the applicable fine provided under Section 6 of the Guidelines on the Use of
Bid Securing Declaration, within fifteen (15) days from receipt of written demand by the
procuring entity for the commission of acts resulting to the enforcement of the bid securing
declaration under Sections 23.1(b), 34.2, 40.1 and 69.1, except 69.1 (f), of the IRR of RA 9184;
without prejudice to other legal action the government may undertake.

3. I/We understand that this Bid-Securing Declaration shall cease to be valid on the following
circumstances:

a. Upon expiration of the bid validity period, or any extension thereof pursuant to your request;

b. | am/we are declared ineligible or post-disqualified upon receipt of your notice to such
effect, and (i) I/we failed to timely file a request for reconsideration or (ii) I/we filed a waiver
to avail of said right;

c. | am/we are declared as the bidder with the Lowest Calculated Responsive Bid, and l/we
have furnished the performance security and signed the Contract.

IN WITNESS WHEREOF, I/We have hereunto set my/our hand/s this day of [month] [year] at
[place of execution].

[Insert NAME OF BIDDER'’S
AUTHORIZED REPRESENTATIVE]
[Insert signatory’s legal capacity]
Affiant

SUBSCRIBED AND SWORN to before me this _ day of at
,Philippines, by the affiant/s himself/herself/themselves whom | was able to personally
identify through his/her/their [insert type of government identification card used], which he/she/they
has/have presented to me.

Witness my hand and seal this ___ day of [month] [year].

Doc No: NOTARY PUBLIC
Page No:
Book No:
Series of:

i
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Annex IV-A
(Sample Format)

(BIDDER’S COMPANY LETTERHEAD)

Construction of Operational Facilities for 155mm SP Howitzer of Camp,
Lucero, Cotabato (1 Lot)
Bid Ref. No. ENG’G PABAC3 024-23
Approved Budget Contract: PhP25,298,360.31

ORGANIZATIONAL CHART

PROJECT IN-CHARGE

(LUICENSED IV
ENGINEER!
l | AEGESTERED REGISTERED SAFETY
q ELECTRICAL ENGINEER MASTER PLUMEER OFFICER

ENGINEER FORENAN

MATERIALS CONSTRUCTION

CERTIFIED CORRECT:

Name of Company (in print)

Name and Signature of Company Authorized Representative

Designation (in print)

Date
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PHILIPPINE ARMY BIDS AND AWARDS COMMITTEE 3 ENG’G PABAC3 024-23
Annex IV-B
(Sample Format)

(BIDDER’S COMPANY LETTERHEAD)

Construction of Operational Facilities for 155mm SP Howitzer of Camp,
Lucero, Cotabato (1 Lot)
Bid Ref. No. ENG’G PABAC3 024-23
Approved Budget Contract: PhP25,298,360.31

List of Contractor’s Personnel

General Relevant
Name Designation Experience Experience
(number of years) | (number of years)

CERTIFIED CORRECT:

Name of Company (in print)

Name and Signature of Company Authorized Representative

Designation (in print)

Date
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Annex IV-C
(BIDDER’S COMPANY LETTERHEAD)

Construction of Operational Facilities for 155mm SP Howitzer of Camp,
Lucero, Cotabato (1 Lot)
Bid Ref. No. ENG’G PABAC3 024-23
Approved Budget Contract: PhP25,298,360.31

BIO DATA
PERSONAL DATA
Name

Date of Birth

Nationality

Marital Status

Permanent

Address

EDUCATIONAL QUALIFICATIONS

INCLUSIVE

EDUCATION SCHOOL/INSTITUTION DATES

Primary

Secondary

Tertiary

Post Grad.

PROFESSIONAL QUALIFICATIONS
Membership in Professional Institutions:

NAME OF INSTITUTION ADDRESS

Work Experiences (Listed in descending chronological order)
Present / Most Recent Assignment:

POSITION / BRIEF
DESIGNATION DESCRIPTION OF
DUTIES AND
RESPONSIBILITIES

INCLUSIVE DATES COMPANY

NOTE:
For Licensed Architects/Engineers, please attach certified true copy of valid and current
copy of PRC license.
CERTIFIED TRUE AND CORRECT:
(NAME AND SIGNATURE)
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ENG’G PABAC3 024-23

Annex IV-D

Construction of Operational Facilities for 155mm SP Howitzer of Camp,

Approved Budget Contract: PhP25,298,360.31

List of Equipment, Owned or Leased and/or under Purchase Agreements

Business Name:
Business Address:

Lucero, Cotabato (1 Lot)

Bid Ref. No. ENG’G PABAC3 024-23

Owned/

Leased/ Capacity/ Motor Proof 01_‘

Description Under MYodeI/ Performa | Plate No./ Location | Condition Ownership/
Purchase ear nce/ No. | Body Lessor or

Size No. Vendor

Agreement

1

2.

3.

4,

5.

6.

7.

8.

9.

10.

11.

12.

13.

14.

15.

Submitted by:

(Name and Signature of Authorized Representative)

Designation:

Date:

Construction of Operational Facilities for 155mm SP Howitzer of Camp, Lucero, Cotabato (1 Lot)
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PHILIPPINE ARMY BIDS AND AWARDS COMMITTEE 3 ENG’G PABAC3 024-23

Annex IV-E
(Sample Format)

(BIDDER’S COMPANY LETTERHEAD)

Construction of Operational Facilities for 155mm SP Howitzer of Camp,
Lucero, Cotabato (1 Lot)
Bid Ref. No. ENG’G PABAC3 024-23
Approved Budget Contract: PhP25,298,360.31

PERT/CPM

Sheathing
2d
Clear Bulld Install Rough

1 St ~\Foundation  ~— Framing
START (1) »2) >
2d i 4ad =

- &d

intenot

Finishes|

Set Roof ‘ “.\ \ o
Trusses Y prwal l .
@ Milestones 4d install :10\'.—,‘«'\1 1)
Roofing R e
Xd Duration (days) =

— 3d

Red Lines and Text Represent the Critical Path

Submitted by:

(Name and Signature of Authorized Representative)

Designation:

Date:
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Annex IV-F
(Sample Format)

(BIDDER’S COMPANY LETTERHEAD)

Construction of Operational Facilities for 155mm SP Howitzer of Camp,
Lucero, Cotabato (1 Lot)
Bid Ref. No. ENG’G PABAC3 024-23
Approved Budget Contract: PhP25,298,360.31

Gantt Cart and S Curve

Man-hours
Foundarion | T T T T T T T T T T 1T 700
First Floor T 1T 111 ";6,000
Secood ioor [ 11T raanEn 5000
Third Floor 4,000

Founth Floor |11 11T 70 | ||| 3,000

Roof T A T e —_— 2,000
Site I 1000

2 4 6 8 10 12 14 16 18 20 22 24 26 28Days

Submitted by:

(Name and Signature of Authorized Representative)

Designation:

Date:
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Annex IV-G
(Sample Format)

(BIDDER’S COMPANY LETTERHEAD)

Construction of Operational Facilities for 155mm SP Howitzer of Camp,
Lucero, Cotabato (1 Lot)
Bid Ref. No. ENG’G PABAC3 024-23
Approved Budget Contract: PhP25,298,360.31

Manpower Schedule

DURATION IN DAYS
40| 55| 65| 75
IHIRIRIEIRRR

|

Project in Charge 1 1] 1} 1!
Master Electrician 1
Master Plumber
Safety Officer o1
Material Engineer
Construction Foreman 1}
Mason
Welder
Steeiman 2
Installer 2| 2] 2] 2] 2 2] 2

Laborer 555_283888868888888
iYOT

©
&
&
el |-

) ™ 1

1
1 1
1

[y ) S
= R

L 8 P e
Y IR Y I I O

=l =] =l =l =l=]=

VIO IN|O OB WIN| -

N
N
N
N
N

@|o
®
®
[
o
o
w

s
S
-t
[~
e
-
-
P

AL 8] 11] 11| 15] 18] 18] 18] 15| 15] 18] 17] 14| 15| 18] 17| 17| 19

Submitted by:

(Name and Signature of Authorized Representative)

Designation:

Date:
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Annex IV-H
(Sample Format)

(BIDDER’S COMPANY LETTERHEAD)

Construction of Operational Facilities for 155mm SP Howitzer of Camp,
Lucero, Cotabato (1 Lot)
Bid Ref. No. ENG’G PABAC3 024-23
Approved Budget Contract: PhP25,298,360.31

ITEM DESCRIPTION DURATION | Y
5 IQLIS 20| 25{ 30| 35| 40| 45| 50| 55 5[ 70] 75[ 80| 85| 90 95{100] 105110} 115[1

1 |Welding Machine % IO ) ) B S I ) ) I S
2  |Blectrict drill ol 2l 21 2] 2 2| ol 2 2] 2F 2f 2] 2k 2k 2| 2| 2F 2| 2] 2| 2f 2| 2
3  |Electric Grinder oA 21 2F 21 21 2 =22 21 20 2f 9f 2 2 21 2] 2f 2} 2 ] 2 2| 2| :2
4  |Dump Truck i UE 1 )
5 |Concrete Mixer ) T ) ) ) ) ) O D ) ) ) | )

TOTAL 5] 5|4 5| 5| 6| 66| 6]6]7[6[6]6]6]7]6]s]6]5]4]a4]5]5

Submitted by:

(Name and Signature of Authorized Representative)

Designation:

Date:
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PHILIPPINE ARMY BIDS AND AWARDS COMMITTEE 3 ENG’G PABAC3 024-23

Annex V
Page 01/12
Scope of Works

Construction of Operational Facilities for 155mm SP Howitzer of Camp,
Lucero, Cotabato (1 Lot)
Bid Ref. No. ENG’G PABAC3 024-23
Approved Budget Contract: PhP25,298,360.31

[

——

Proect  C of Admink Bulting for 155 SP Howitzer Faciities
Location: Camp Lucero Carmen Cotabato

Floor Ares: 402 00 sqm.

SCOPE of WORKS

L Earth Works(lator)
. clearing / cleaning of site
& siructure excavabon
¢ backfillcompacton of excaveled porton
Eah Works{materia's)
ot and gravel 34" fling materials
It Concrade Works
& instalk of meinforcing bars for fovnd: Column,
& concrefing of foundation, column,
. inatallation of relnforcing bevs for beamy
d concreting of beam
e, mnstallaban of reinforaing bars for stab on grade
1. concreting of S\ad on grade
UL Masonry Works
& CHB laying on wails and parfitions
& plaghering of CHE walls snd pariiions
¢ plastering of columns and beams
d mstaliation of wall sione cladding
IV Form 8 Scaffidngs
& instanbon of forms & scaffolds
& removal of forms & scaffolds
V. Foofing and Stee) Works
2 fabricationfnstalation of steef fruss with puriing, fascla board and accs
& insiafation of nb type Gi roof sheels and accessanes
©. instadation of sfeed ouvers
Vi Carpentry Works (Ceding, Eaves, & Moduler Partiions)
& nstalation of metal fuming w' complale accessarioa
O sstalnbon of foem board idenor and eEves cning
c. installation of sfeel louvers
VIl Dcors & Windows
& insta¥anon of fush door w/ hinges Jamt & locksal
& instafanion of siciing and awning window giSas an powder coated auminum Famed
VIIT. Plumbing Works -
a instaliation of plumbing line
& instaNation of cold water kne
. mstadation of plumbing fixfures
& construction of saptic vauk
X Painting works
& appication of mascary nuedralizer
b peinting of masonry surfs
< painting of metsl surfaces
X Electrical Works
2 insta¥ation of electrical fiviures, Aght switches and cutiels
b insiadation of alsciioal roughns condull, unction anf ulity bax

CONFORME:
Name of Comgany (in print)
Fame and Signature of Company Aiharized Reseesentalive

Date
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Annex V
Page 02/12
Scope of Works

Construction of Operational Facilities for 155mm SP Howitzer of Camp,
Lucero, Cotabato (1 Lot)
Bid Ref. No. ENG’G PABAC3 024-23
Approved Budget Contract: PhP25,298,360.31

3 \ of e { safary

d of lalapt e rOug-ing and wire
e. instaliation of panel board

¢ "

(oompie
2.8 HP aw condiion, spit typ, wal mounod
X! Tie Works

8. instaledion of 60x60 fivor Nes

b installsbon of 60 x 60 CR

¢ instaliotion of 60 ¥ 60 CR wal hles
Xil. General Requirements

a. erection of tempovary facities

b. appiication of permil requirements
XN Fire safety Requiremenis

fire axtingu ABC ary , 10 e
XIV. Amenities (Delvery and installation)

#. A conddion, spif type, wall mounted, inverter, rermole with compisles scoesssones

b. installabion of shower watar heator

c. faloph corded hand

e
Engineer

Sobmitted by Approved by.
./_ &
_,_—#
W@' F LIBOON
Major '\ (CE)~ PA | GSC (CE} PA
Chiof A & E Branch Army Chief Engnear
CONFORME
Name of Company (in print)
Name asd Signature of Company Authorized Regs
Date
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Annex V
Page 03/12

Scope of Works

Construction of Operational Facilities for 155mm SP Howitzer of Camp,
Lucero, Cotabato (1 Lot)
Bid Ref. No. ENG’G PABAC3 024-23
Approved Budget Contract: PhP25,298,360.31

Project: Construction of Ammo Magazine for WarheadsFuzes
Location: Camp Lucero, Canmen, Cotabato

Storage Area: 5.0m x 15.0m = 75 sqm
Entry Area: 2.00m x 11.00m = 22.00 sgm
Floor Area; 97 00 sqm

SCOPE of WORKS
L. Concrele Works
a instaVation of reinforcing bars for foundation columa,
b. concrefing of foundation. colwmn,
¢. instalistion of reinforcing bars for r 9 wol, beams and afab
d concreting of refaining wall, beams and slab
e insialation of reinforcing bars for slab on grade
I concreting of sfab on grade
N. Form & Scaffoidings
a. instafiation of forms & svaffoids
b. removal of forms & scaffoids
. Water Proofing
a. apph af hot p waier prooling (deck)
b, instaliation of liguid weter proofing
IV. Doors and Ventiation (Pro-fabricated)
a. installstion of steel door with hinges. lock and complete accessones

b installation of shurmi louver with
¢ instaltabon of steel grating
V. Painting works

@ application of masenry nuetrafzer and skim coat
b painting of masornvy surfaces
¢. painting of metal surfaces
V1. Sod Treatment
application of soll poisoning
V. Electrical Works
a. instailabion of electrical fixtures, ight swilches and outleds
b. Instaialion of electrical rough-ins, condiat, junction anf utity box
c. mafalation of slectncal safely devices
d. installation of telephone/cable roug-ins and wire -
@. stalation of panel board
VIl Lightning System
8. fightning arrester, sarly emission type, 100m, stainfess. analog type, with o pipe and base plate
b. installation of grownd rod, compression copper conmecior and bare copper win
¢ apphcation of chemical enhancement earthing campound
X Dradnage system
&, nsfalation of pve pipe
b. conveling of beain
. instafiation of grafe
X, Filling Materials
spreading of fling materals (earth and gravel)

CONFORME:

Name of Company |In print)
Name and Signature of Company Authorized Regresentative
Dato
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Annex V
Page 04/12
Scope of Works

Construction of Operational Facilities for 155mm SP Howitzer of Camp,
Lucero, Cotabato (1 Lot)
Bid Ref. No. ENG’G PABAC3 024-23
Approved Budget Contract: PhP25,298,360.31

X1. Concrole Slab

@ instaNation of forms for concreting

b. pounng of concrete

¢. spreading and feveling of concrete up fo the design thickness
Xil. Earth Works{fabov)

2. cleanng / cleaning of site

b. structure excavation

¢ backfiVecompaction of excavaled portion

Propared by:
| > ’ "
F [ Crisostomo
Engineer i\
SUM’_M by Approved by:
\ o
e i —
DANRO L SA’(T!LLAN EDUARDO F LIBOON
Mgjor  (CE) PA Colonel GSC (CE) PA
Chief A & E Branch Army Chief Enginear

CONFORME:

Name of Company |in print)

Name 20d Sig of Company Authorized Rep Lt

Date
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Scope of Works

ENG’G PABAC3 024-23

Annex V
Page 05/12

Construction of Operational Facilities for 155mm SP Howitzer of Camp,

Lucero, Cotabato (1 Lot)
Bid Ref. No. ENG’G PABAC3 024-23
Approved Budget Contract: PhP25,298,360.31

Project  Construction of Ammo Magazine for Propaliant
Location: Camp Lucero, Carmen, Cotabato

Storage Area: 5,0m x 15.0m = 75 sqm
Entry Ares; 2.00m x 11-00m = 22.00 sgm
Flor Area:  97.00 sqm

m.

vin

SCOPE of WORKS

Concrote Works

a mnstabablon of reinforcing bars for foundation, column,

[ ing of four , )

¢. instafation of reinforcing bars for refaining wall, beams and slab
dc Ing of retaining wall, b and slab

o installation of reinforcing bars for slab on grade

f. concreting of stab on grade

Form & Scaffoldings

0. instaltabion of forms & scaffoids

b. removal of forms & scaffoids

Water Proofing

@ application of hot process water proofing (deck)
b. instalintion of liguid water proofing

. Doors and Ventitabion (Pre-fobricatod)

a. instelation of steel door with hingss, lock and cormplete aooessories
b insta¥ation of aluminwn louver with screen

c. instaliation of steel grating

Palnting works

a. application of masanvy nuetralizer and skim coat

b. painting of masonry surfoces

¢ painfing of metal suwfsces

Soll Treatment
application of soif p "
Electrical Works
& instaliation of electrical fixtures, dght switches and outlets
b instabation of s { rough-ing, conduil, junchion anf Wy box

& instalfation of electrical safely devices
d. instafiabion of felephonedcable rougHins and wire -
&, Instaliabion of panel board
Lightning System
a. fightning amaster. earty emission type, 100m, stainless. analog type, with oV pioe and base plate
b. instaliation of ground rod, compression copper connecior and bare copper wire
e appd of ey o o earthing comy d
Drainage system
& instaVabon of pve pipe
b. conmeting of bazin
<. instaliation of grate
Fillng Matorals
spreading of filng materials (easnth and graved)

CONFORME:

Name of Comgany (i print]
Name and Sigrature of Compary Authorized Representatve
Date
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Annex V
Page 06/12
Scope of Works

Construction of Operational Facilities for 155mm SP Howitzer of Camp,
Lucero, Cotabato (1 Lot)
Bid Ref. No. ENG’G PABAC3 024-23
Approved Budget Contract: PhP25,298,360.31

X1 Concrete Sisd

a. instattasion of forms for concrating

b. pouning of concrele

a. spreading end laveling of concrefe up fo the desigrn thickness
Eavth Works(labor)

a. clearing / cleaning of site

b, structure excavabon

¢ backfilcompaction of axcavalod portion

X1

=

Prepared by: 7
— s
Frangisca I Crisostomo
Engineer I¥ \.
Submitted by Approved by
L ——.‘\\ \
v — X
— e =
DANILO L SANTILLAN HSE EDUARDO F LIBOON
Mayor '-»ﬁ(»cé) PA Colonal GSC (CE) PA
Chiel A & E Branch Ammy Chief Engnoer

CONFORME

Name of Company (in print)

Xame and Signature of Company Awthorized Representative

Dato

Page 65
Construction of Operational Facilities for 155mm SP Howitzer of Camp, Lucero, Cotabato (1 Lot)



PHILIPPINE ARMY BIDS AND AWARDS COMMITTEE 3

Scope of Works

ENG’G PABAC3 024-23

Annex V
Page 07/12

Construction of Operational Facilities for 155mm SP Howitzer of Camp,

—

Floor Area

.

W

Wi

Vi

Lucero, Cotabato (1 Lot)
Bid Ref. No. ENG’G PABAC3 024-23

Approved Budget Contract: PhP25,298,360.31

—

Project:  Construction of Armory (Fire Arms and Ammo) far 155 Howitrer, 10FAB, AAR PA
Location: Camp Lucero, Carmen, Catabato

9.00 sqm
SCOPE of WORKS

General Requirements
a. evection of emporary facltios
b. application of permit requirements
Earth Works{labor)
a8, dlearing / cleaning of site
b structure excavation
¢. backfiloompaction of excavated portion
d.mmwn(pomwmmmnsmmmymmw
Concrote Works
6. installation of reinforcing bars for foundation, column,
. cancrefing of foundation, codurm,
d concreting of beam
o.hﬂaﬂwmolmdbmwgbmbdabmm
I concreting of slab on grade
Masonry Works
8. CHB laying an walls and frontage harmer
b. plastering of CHB walls and barrier
c. plastering of colwmng and beams
. Form & Scaffoldings
a. instaNation of forms & scaffoids
b. removal of forms & scaffoids
SteetMotal Works
[} fammnmwmmmma fascia board and accs
b. installation of it fype G/ roof sheats and accessores
€. insfalafion of stee! roof fouvers
Caling Works
a mnmumtmwmm
o.mmdmmmmeammw
Doors and Windows .
a mmmmmwmmmmmwu«m
b mmummmmm-wmmm

X. Painting works

a. app of Y
b painting of masonry swfaces
C. painting of mets! surfaces

CONFORME:

Name of Company {in peint)

Name and Signatere of Company Authorized Representative

Date
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Annex V
Page 08/12

Scope of Works

Construction of Operational Facilities for 155mm SP Howitzer of Camp,
Lucero, Cotabato (1 Lot)
Bid Ref. No. ENG’G PABAC3 024-23
Approved Budget Contract: PhP25,298,360.31.

XW. The Works
instalalion of 60x60 floor tles

Pmpwl'dv{u_ /
F— i A
Francecs 7 Crsdstomo
Engineer IK \
Sutlm'\‘llid by Approved by.
i Y
e > 3
DANILO L SANTILLAN /tm: F LIBOON
Major \_(CE) J PA Colonel GSC (CE) PA
Chiof A & E Branch Army Chiel Enginaer

CONFORME

Name of Comgany (in print)

Name ang Sigeature of Compary Authorized Representative

Date
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Annex V
Page 09/12
Scope of Works

Construction of Operational Facilities for 155mm SP Howitzer of Camp,
Lucero, Cotabato (1 Lot)
Bid Ref. No. ENG’G PABAC3 024-23
Approved Budget Contract: PhP25,298,360.31

—

Project  Canstruction of Parking for 155SP Howitzer
Location: Camp Lucero, Carmen, Cotabato
Floor Area.  81.00 sgm

SCOPE of WORKS

| General Requiraments
a. erection of temporary facilities
b. application of permit requirements
Il Earth Works{labor)
a. olearing / cieaning of site
& siructure excavalion
¢. backilVoompaction of excavated portion
Earth Works{materials)
earth and gravel 34" filing materials
NI Concrete Woarks
# instalation of reinforcing bars for foundation, snd padsstal
b. concrating of foundation, and pedestal
¢ instolation of resforcing bars for slab on grade
d concreting of sisb on grade
IV, Masonry Works
a. CHB laying on walls
b. plastenng of CHE walls

¢ plastering of colwmns and beams
V. Fonn & Scaffoldings
a. instal of forms & scalfold:

b, romoval of forms & ascaffolds
VI SteelMetal Works
a. fabricationfinstallabion of steel truss with purting, fascia board and sccs
b. installation of rib type Gi roof shoets and accessonies
¢ instalation sfee! past with base plate and bolts
Vil Painting works
&. application of masomnvy nuetralizer
b, painting of masonry surfaces
¢ painting of metal surfaces
VIl Electnoal Works
&, inataflation of slectrical fixtuves, ipht switches and cutiets
b, instailation of elecirical rough-ins. condut, junclion anf uiiity box
¢ mstallation of olectncal safely devices
d ¥ of taleph bl ig-ins and wirg
o. instaftation of panel boerd

CONFORNE:

Name of Company (is prisk]
Name and Signature of Company Authorized Reprosentative

Dats
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Annex V
Page 10/12

Scope of Works

Construction of Operational Facilities for 155mm SP Howitzer of Camp,
Lucero, Cotabato (1 Lot)
Bid Ref. No. ENG’G PABAC3 024-23
Approved Budget Contract: PhP25,298,360.31

X Fire safely Requirements
fire extinguisher ASC dry chermical 10 ibs
X Amenitios
Imophone corded handse!

Prepared by.

g [ o —_
Fvancmm,‘ igostomo

Engineer i1 ‘\

Subrmrmzoy N Approved by:

B W >4

OANqu L SAN'II}LAN E EDUARDO F LIBOON
Major “CE}— PA Colonel GSC (CE) PA
Chiof A & £ Branch Army Chief Engineer

CONFORME

Name of Comgany (in print)

Name and Signature of Company Autthorized Represestative

Date
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ENG’G PABAC3 024-23

Annex V
Page 11/12

Construction of Operational Facilities for 155mm SP Howitzer of Camp,

Floor Area

-

L

vi

vt

viL.

Lucero, Cotabato (1 Lot)

Bid Ref. No. ENG’G PABAC3 024-23
Approved Budget Contract: PhP25,298,360.31

—

Project:  Construction of Parking (Support Vehicies) for 155mm Howitzer, 10 FAB, PA
Location: Camp Lucero, Carmen, Cotabato

81,00 sgm
SCOPE of WORKS

General Requirements

a. erection of tamporary facilibes

b application of permit requirements

Earth Worksflabor)

a dleming / cleaning of site

b structure excavation

¢. backficompaction of excavated portion

d embankment { peremeter aarthfill up lo 1.75 mits 3-side and 2 70 mis frontage
Concrete Works

o instakation of reinforcing bars for foundation, and pedestal
b. concreting of foundation, and pedestal

¢ installation of reinforcing bars for sieb on grade

d. concreding of stab on grade

Masonry Works

#. CHB laying on walls

b. plastaring of CHB walls

< plastering of cok and b

Form & Scaffoidings

a. instaliation of forms & scaffolds

b removal of forms & scaffolds

StoolMatal Works

a. fabricaionfnstabiation of stesl truss with purins, fescia board and sces
b. installstion of nb type G roof shoets and accessorios

C. instafalion stpel post with base plate and bolts

Painéing works

& appl of Y Blizer

b p 9 of ¥ surf

¢ panting of mefal swisces

Elactrical Works .

o instalation of eiectnice! fixtures, kgt switches and outlets

b. instadiation of electrical rough Al junction anf ubiity box
¢ insfallation of slectrical safely devices

d. instaliation of telephone/cabie roug-ins and wire
. insfalation of panal board

CONFORNE:
Name of Company (n prat)
Name and Sigeature of Compary Authorized Rep
Dare
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Annex V
Page 12/12

Scope of Works

Construction of Operational Facilities for 155mm SP Howitzer of Camp,
Lucero, Cotabato (1 Lot)
Bid Ref. No. ENG’G PABAC3 024-23
Approved Budget Contract: PhP25,298,360.31

X Fire safety Raquiramants
fire extinguisher ABC dvry chemical, 10 s
X Amenites
felophone corded handset

Prepared by.

,&: ;
— il
F X omo

Engineer ('M

Suommoi by: | Approved by:

X S

SAMMSTT 4]
DANILO L SANTILLAN E EDUARDO F LIBOON
Major  (CE) _PA Colonel GSC (CE) PA

Chet A & E Branch Army Chief Enginess

CONFORME:

Name of Company {in print}

Name and Signatere of C y Authorized Rep ive

Date
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Annex VI
(BIDDER’S COMPANY LETTERHEAD)

Construction of Operational Facilities for 155mm SP Howitzer of Camp,
Lucero, Cotabato (1 Lot)
Bid Ref. No. ENG’G PABAC3 024-23
Approved Budget Contract: PhP25,298,360.31

Affidavit of Undertaking

1. I/We, , of legal age, after having been duly sworn in accordance with law,
hereby depose and state that:

2. I/lWe am/are the bidder/s in the Project: Construction of Operational Facilities for 155mm
SP Howitzer of Camp, Lucero, Cotabato (1 Lot). I/We declare that | have read each and every page
of the above-stated project’'s Scope of Works for the Construction of Operational Facilities for
155mm SP Howitzer of Camp, Lucero, Cotabato (1 Lot), including its All Plan, which we acknowledge
to have received in hard copy size A3 on .

3. I/lWe understand that having issued this Affidavit of Undertaking, we conform to the
requirements of the above-stated Project's Scope of Works for the Construction of Operational
Facilities for 155mm SP Howitzer of Camp, Lucero, Cotabato (1 Lot). and that, in the event that the
contract for the Project is awarded to us, we undertake to complete and accomplish our obligations in
accordance with, among other terms and conditions, the said Scope of Works.

4, I/We evaluated the Bill of Quantities (BOQ), Program of Works, Detailed Architectural and
Engineering Plans, and if there is discrepancy on plans but indicated on the BOQ or lacking quantity
but reflected on the plans, both shall be applied and construed in favor to the government.

5. This Affidavit forms part of our Technical Bid for the above-mentioned Project.

6. I/We are executing this Affidavit to attest to the truth of the foregoing facts.

IN WITNESS WHEREOF, I/We have hereunto set our hand and affix my/our signature/s on this
day of [month] [year] at [place of execution].

(Name of Affiant/Bidder’s Authorized Representative)

Signature

Position in the Company

Date

SUBSCRIBED AND SWORN to before me this _ day of at
,Philippines, by the affiant/s himself/herself/themselves whom | was able to personally
identify through his/her/their [insert type of government identification card used], which he/she/they
has/have presented to me.

Witness my hand and seal this ____ day of [month] [year].

Doc No: NOTARY PUBLIC
Page No:
Book No:
Series of:
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Annex VII
(BIDDER’S CLIENT’S COMPANY LETTERHEAD)

Construction of Operational Facilities for 155mm SP Howitzer of Camp,
Lucero, Cotabato (1 Lot)
Bid Ref. No. ENG’G PABAC3 024-23
Approved Budget Contract: PhP25,298,360.31

CERTIFICATE OF PERFORMANCE EVALUATION

Issued by Bidder's Completed Single Largest Contract Client as indicated in the submitted
Annex I-C
“Must show rating of at least Satisfactory”

This is to certify that (NAME OF BIDDER), has contracted and performed with our
company/agency the (NAME of CONTRACT/WORKS).

Based on our evaluation, (NAME OF BIDDER), we give a rating of;

|:| EXCELLENT
|:| VERY SATISFACTORY

|:| SATISFACTORY

|:| POOR

Level of performance throughout the term of the contract based on the following
performance criteria.

1) Quality of service delivered;

2) Time management;

3) Management and suitability of personnel;

4) Contract administration and management; and
5) Provision of regular progress reports.

This Certification shall from part of the Technical Documentary Requirements in line with
(Name of Bidder) participation in the Construction of Operational Facilities for 155mm SP
Howitzer of Camp, Lucero, Cotabato (1 Lot).

Issued this ___ day of 20 ,in , Philippines

Name of Company (Bidder’'s Client) Full Name of Authorized Representative
(Bidder’s Client)

Address (Bidder’s Client) Signature of Authorized Representative
(Bidder’s Client)

Tel. No. / Fax (Bidder’s Client) E-mail Address (Bidder’s Client)
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Annex VIl

Omnibus Sworn Statement

REPUBLIC OF THE PHILIPPINES )
CITY/MUNICIPALITY OF ) S.S.

AFFIDAVIT

I, [Name of Affiant], of legal age, [Civil Status], [Nationality], and residing at
[Address of Affiant], after having been duly sworn in accordance with law, do hereby
depose and state that:

1. Select one, delete the other:

If a sole proprietorship: | am the sole proprietor or authorized representative of
[Name of Bidder] with office address at [address of Bidder];

If a partnership, corporation, cooperative, or joint venture: | am the duly
authorized and designated representative of [Name of Bidder] with office address at
[address of Bidder];

2. Select one, delete the other:

If a sole proprietorship: As the owner and sole proprietor, or authorized
representative of [Name of Bidder], | have full power and authority to do, execute and
perform any and all acts necessary to participate, submit the bid, and to sign and
execute the ensuing contract for [Name of the Project] of the [Name of the Procuring
Entity], as shown in the attached duly notarized Special Power of Attorney;

If a partnership, corporation, cooperative, or joint venture: 1 am granted full
power and authority to do, execute and perform any and all acts necessary to
participate, submit the bid, and to sign and execute the ensuing contract for [Name of
the Project] of the [Name of the Procuring Entity], as shown in the attached [state title
of attached document showing proof of authorization (e.g., duly notarized Secretary’s
Certificate, Board/Partnership Resolution, or Special Power of Attorney, whichever is
applicable;)];

3. [Name of Bidder] is not “blacklisted” or barred from bidding by the
Government of the Philippines or any of its agencies, offices, corporations, or Local
Government Units, foreign government/foreign or international financing institution
whose blacklisting rules have been recognized by the Government Procurement
Policy Board by itself or by relation, membership, association, affiliation, or controlling
interest with another blacklisted person or entity as defined and provided for in the
Uniform Guidelines on Blacklisting, by itself or by relation, membership,
association, affiliation, or controlling interest with another blacklisted person or
entity as defined and provided for in the Uniform Guidelines on Blacklisting;
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4, Each of the documents submitted in satisfaction of the bidding
requirements is an authentic copy of the original, complete, and all statements and
information provided therein are true and correct;

5. [Name of Bidder] is authorizing the Head of the Procuring Entity or its
duly authorized representative(s) to verify all the documents submitted;

6. Select one, delete the rest:

If a sole proprietorship: The owner or sole proprietor is not related to the Head
of the Procuring Entity, members of the Bids and Awards Committee 3 (BAC3), the
Technical Working Group, and the BAC3 Secretariat, the head of the Project
Management Office or the end-user unit, and the project consultants by consanguinity
or affinity up to the third civil degree;

If a partnership or cooperative: None of the officers and members of [Name of
Bidder] is related to the Head of the Procuring Entity, members of the Bids and Awards
Committee (BAC3), the Technical Working Group, and the BAC3 Secretariat, the head
of the Project Management Office or the end-user unit, and the project consultants by
consanguinity or affinity up to the third civil degree;

If a corporation or joint venture: None of the officers, directors, and controlling
stockholders of [Name of Bidder] is related to the Head of the Procuring Entity,
members of the Bids and Awards Committee 3 (BAC3), the Technical Working Group,
and the BAC3 Secretariat, the head of the Project Management Office or the end-user
unit, and the project consultants by consanguinity or affinity up to the third civil degree;

7. [Name of Bidder] complies with existing labor laws and standards; and

8. [Name of Bidder] is aware of and has undertaken the following
responsibilities as a Bidder:

a) Carefully examine all of the Bidding Documents;
b) Acknowledge all conditions, local or otherwise, affecting the
implementation of the Contract;

C) Made an estimate of the facilities available and needed for the
contract to be bid, if any; and
d) Inquire or secure Supplemental/Bid Bulletin(s) issued for the

[Name of the Project].

9. [Name of Bidder] did not give or pay directly or indirectly, any
commission, amount, fee, or any form of consideration, pecuniary or otherwise, to any
person or official, personnel or representative of the government in relation to any
procurement project or activity.

10. In case advance payment was made or given, failure to perform or
deliver any of the obligations and undertakings in the contract shall be sufficient
grounds to constitute criminal liability for Swindling (Estafa) or the commission
of fraud with unfaithfulness or abuse of confidence through misappropriating
or_converting any payment received by a person or entity under an obligation
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involving the duty to deliver certain goods or services, to the prejudice of the
public and the government of the Philippines pursuant to Article 315 of Act No.
3815 s. 1930, as amended, or the Revised Penal Code.

IN WITNESS WHEREOF, | have hereunto set my hand this __day of _ , 20
at , Philippines.

[Insert NAME OF BIDDER OR ITS

AUTHORIZED REPRESENTATIVE]

[Insert signatory’s legal capacity]
Affiant

SUBSCRIBED AND SWORN to before me this __ day of at
,Philippines, by the affiant/s himself/herself/themselves whom | was
able to personally identify through his/her/their [insert type of government identification
card used], which he/she/they has/have presented to me.

Witness my hand and seal this ___ day of [month] [year].

NAME OF NOTARY PUBLIC
Serial No. of Commission
Notary Public for until
Roll of Attorneys No.
PTR No. [date issued], [place issued]
IBP No. [date issued], [place issued]

Doc No:

Page No:
Book No:
Series of:

* This form will not apply for WB funded projects.
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Annex IX
(BIDDER’S COMPANY LETTERHEAD)

Construction of Operational Facilities for 155mm SP Howitzer of Camp,
Lucero, Cotabato (1 Lot)
Bid Ref. No. ENG’G PABAC3 024-23
Approved Budget Contract: PhP25,298,360.31

Certificate of Net Financial Contracting Capacity

This is to certify that our NET FINANCIAL CONTRACTING CAPACITY (NFCC) is Philippine
Pesos

(PHP ) which is at least equal to the total ceiling price we are bidding. The
amount is computed as follows:

CA |[=| PHP

Less: -

CL

Sub-Total 1 | PHP

Xx15

Sub-Total 2 | PHP

Less: R

Value of all outstanding or uncompleted portions of the | PHP
projects under on-going contracts, including awarded
contracts yet to be started coinciding with the contract for
this Project

NFCC | PHP

Issued this___ day of 20

Notes:
1. The value of all outstanding or uncompleted contracts refers to those listed in Annex
l.
2. The detailed computation must be shown using the required formula provided above.
3. The NFCC computation must at least be equal to the ABC of the project.

CERTIFIED CORRECT:

Name of Company (in print)

Name and Signature of Company Authorized Representative

Designation (in print)

Date
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Annex X
(Sample)
HEADQUARTERS
ARMED FORCES OF THE PHILIPPINES PROCUREMENT SERVICE
Camp General Emilio Aguinaldo, Quezon City
AFPPS3 20 November 2019
Nr  -2019
CERTIFICATION
TO WHOM IT MAY CONCERN:
THIS IS TO CERTIFY THAT has the

following procurement project with corresponding status with reference to the
consolidated reports from the Procurement Centers and Contracting Offices this
Service as of 31 October 2019:

"Nr | PC/CO PO/ Contract Nr Particulars Bid Price (PhP) | Remarks
k /Status
L S/D Construction For
‘ PAPC | ENG-20190711-3891 | B -0 498,000.00 | signature
| of DIIR
2 1-LOT- E
PAPC | ENG-001-06-19 ENHANCEMENT 1,346,749.00 D‘;'N
| OF ST MICHAEL i

Further, per Government Procurement Policy Board (GPPB) Website, subject
company is not in the list of Blacklisted Suppliers/Constructors as of date.

This certification is issued in favor of same company in relation with the
requirement for bidding of procurement project/s by the PA Bids and Awards
Committee (PA BAC).

This certification does not exempt same company from any foregoing
requisites the PABAC may require or conduct during the course of the proceedings
pursuant to the provisions of RA 9184 and its IRR.

JOS UNAR
LTC F (GSC)
ACS for Operations, PS3

AFP Core Values: Honor, Service, Patriotism
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PLEASE USE THIS BID FORM

DO NOT RETYPE or ALTER Annex XI-A

FINANCIAL BID FORM

Construction of Operational Facilities for 155mm SP Howitzer of Camp, Lucero,
Cotabato (1 Lot)
Bid Ref. No. ENG’G PABAC3 024-23
Approved Budget Contract: PhP25,298,360.31

INSTRUCTION TO THE BIDDER: Indicate cost per line item. DO NOT LEAVE ANY BLANK. INDICATE “0” IF
ITEM IS BEING OFFERED FOR FREE. “NO” ENTRY WILL NOT BE ACCEPTED. FAILURE TO CONFORM WILL
RESULT IN A RATING OF “FAILED”

Description ABC Bidder’s Proposal

Construction of Administrative Building for 155mm SP
Howitzer Facilities at Camp Lucero, Cotabato 12,945,425.00

Construction of Ammo Magazine (Warehouse/Fuzes) for
155mm SP Howitzer Facilities at Camp Lucero, Carmen, 3,705,260.00
Cotabato

Construction of Ammo Magazine (Propellant) for 155mm SP

Howitzer Facilities at Camp Lucero, Carmen, Cotabato 3,705,260.00
Construction of Armory (Fire Arms & Ammo) for 155mm SP 714.071.31
Howitzer Facilities at Camp Lucero, Carmen, Cotabato T
Construction of Parking for 155mm SP Howitzer Facilities at 2114,172.00
Camp Lucero, Carmen, Cotabato

Construction of Parking (Support Vehicles) for 155mm SP 2114,172.00

Howitzer Facilities at Camp Lucero, Carmen, Cotabato

Total | 25,298,360.31

Total Bid Price (Amount in Words):

Notes:

e The Financial Bid includes taxes, labor cost and other cost relative to the construction of the project.

e The bidder shall shoulder all transportation costs, delivery charges and shall assume all risks until the
goods have been delivered and installed at the project site and accepted by PA.

e The amount in the signed submitted Financial Bid Form (Annex XI) must be equal to the sum indicated
in the Bill of Quantities per Section VIII must not exceed the total ABC

BIDDER’S UNDERTAKING
I/We, the undersigned bidder, have examined the Bidding Documents including Bid Bulletins, as
applicable, hereby OFFER to (supply/deliver/perform) the above-described items.
I/We undertake, if our bid is accepted, to deliver the items in accordance with the terms and conditions
contained in the bid documents, including the posting of the required performance security within ten (10)
calendar days from receipt of Notice of Award.
Until a formal contract/order confirmation is prepared and signed, this Bid is binding on us.

Name of Company (in print)

Name and Signature of Company Authorized Representative

Designation (in print)

Date
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Annex XI-B

BID FORM

Construction of Operational Facilities for 155mm SP Howitzer of Camp,
Lucero, Cotabato (1 Lot)
Bid Ref. No. ENG’G PABAC3 024-23
Approved Budget Contract: PhP25,298,360.31

Date :

To: [name and address of Procuring Entity]

Having examined the Philippine Bidding Documents (PBDs) including the
Supplemental or Bid Bulletin Numbers [insert numbers], the receipt of which is hereby
duly acknowledged, we, the undersigned, declare that:

a. We have no reservation to the PBDs, including the Supplemental or Bid
Bulletins, for the Procurement Project: [insert name of contract];

b. We offer to execute the Works for this Contract in accordance with the
PBDs;
C. The total price of our Bid in words and figures, excluding any discounts

offered below is: [insert information];

d. The discounts offered and the methodology for their application are:
[insert information];

e. The total bid price includes the cost of all taxes, such as, but not limited
to: [specify the applicable taxes, e.g. (i) value added tax (VAT), (i) income tax,
(iii) local taxes, and (iv) other fiscal levies and duties], which are itemized herein
and reflected in the detailed estimates,

f. Our Bid shall be valid within the period stated in the PBDs, and it shall
remain binding upon us at any time before the expiration of that period;

g. If our Bid is accepted, we commit to obtain a Performance Security in
the amount of [insert percentage amount] percent of the Contract Price for the
due performance of the Contract, or a Performance Securing Declaration in lieu
of the allowable forms of Performance Security, subject to the terms and
conditions of issued GPPB guidelines for this purpose;

h. We are not participating, as Bidders, in more than one Bid in this bidding
process, other than alternative offers in accordance with the Bidding
Documents;

I We understand that this Bid, together with your written acceptance
thereof included in your notification of award, shall constitute a binding contract
between us, until a formal Contract is prepared and executed; and
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J- We understand that you are not bound to accept the Lowest Calculated
Bid or any other Bid that you may receive.

K. We likewise certify/confirm that the undersigned, is the duly authorized
representative of the bidder, and granted full power and authority to do, execute
and perform any and all acts necessary to participate, submit the bid, and to
sign and execute the ensuing contract for the [Name of Project] of the [Name
of the Procuring Entity].

l. We acknowledge that failure to sign each and every page of this Bid

Form, including the Bill of Quantities, shall be a ground for the rejection of our
bid.

Name:

Legal Capacity:

Signature:

Duly authorized to sign the Bid for and behalf of:

Date:
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