




**PHILIPPINE ARMY**  
**OFFICE OF THE PA SPECIAL BIDS AND AWARDS COMMITTEE**  
 Fort Andres Bonifacio, Metro Manila

**Notice of Postponement**

Project Name	PRE-BID CONFERENCE		R O B E	
	From	To		
<b>ENG'G PASBAC 024-20</b> Supply and Delivery of Brigade/Battalion Modular Facilities (1 Lot)				
<b>ENG'G PASBAC 025-20</b> Supply and Delivery for the Replacement/Installation of Horizontal Water Tank and Roof Gutter for Building Alpha and Bravo Paoville at Fort Bonifacio, MM	12 Nov 20 (Thu) 9:00 A.M.	16 Nov 20 (Mon) 2:00 P.M.	25 Nov 20 (Wed) 9:00 A.M.	01 Dec 20 (Tue) 9:00 A.M
<b>ENG'G PASBAC 026-20</b> Supply and Delivery of 70 units 1.5 Hp Window Type (Inverter) Air-Conditioned Unit and 4 units 2.0 Hp Split Type (Inverter) Air-Conditioned Units for TOQ1 and TOQ2				
<b>ENG'G PASBAC 029-20</b> Supply and Delivery of Fast-Moving Items 200 pcs Water Meter and 150 pcs Electric Meter				

For further inquiries, you may contact the PASBAC Secretariat on the above details stated.

  
**GLENN E CRUZ**  
 MGEN PA  
 Chairperson, PASBAC