

## **HEADQUARTERS**

## PHILIPPINE ARMY

## OFFICE OF THE PA BIDS AND AWARDS COMMITTEE 1



Fort Andres Bonifacio, Metro Manila

22 May 2023

## 1st Notice of Postponement Pre Bid Conference and SOBE

This is to notify all participants/attendees that the Pre Bid Conference and Submission, Opening and Bid Evaluation (SOBE) for the Procurement of the following Philippine Army project scheduled on the date indicated are hereby postponed:

Project Name/Activity	Pre Bid		SOBE	
	From	То	From	То
QM PABAC1 043-23				
Procurement of 3,360 pairs Army	25 May 2023 1:30 P.M (Thursday)	29 May 23 1:30 P.M (Monday)	09 June 2023 9:00 A.M (Friday	
Combat Boots, Suede, Field Use				
<b>QM PABAC1 049-23</b>				13 June 23
Procurement of 11,760 prsSocks,				1:30 P.M
Athletic, Gray				(Tuesday)
<b>QM PABAC1 051-23</b>		30 May 23 1:30 P.M (Tuesday)		
Procurement of 3,360 ea Belt				
Waist for BDU with Buckle				
<b>QM PABAC1 052-23</b>				
Procurement of 5,040 sets				
Philippine Army Athletic Uniform				14 June 23
<b>QM PABAC1 054-23</b>				1:30 P.M
Procurement of 840 each				(Wednesday)
Hydration Pack, 3L Capacity,				
PHILARPAT				

For further information, you may contact the PABAC1 Secretariat on the above details stated.

LUIS REX D BERGANTE
Major General PA
Chairperson





Honor. Patriotism. Duty