

HEADQUARTERS

PHILIPPINE ARMY

OFFICE OF THE PA BIDS AND AWARDS COMMITTEE 1



Fort Andres Bonifacio, Metro Manila

22 May 2023

1st Notice of Postponement Pre Bid Conference and SOBE

This is to notify all participants/attendees that the Pre Bid Conference and Submission, Opening and Bid Evaluation (SOBE) for the Procurement of the following Philippine Army project

scheduled on the date indicated are hereby postponed:

Project Name/Activity	Pre Bid		SOBE	
	From	То	From	То
QM PABAC1 045-23 Procurement of 15,120 each Undershirt, Raglan, Polyester, Spandex, Round Neck	24 May 23	25 May 23	07 Jun 23	08 Jun 23
	1:30 P.M	1:30 P.M	1: 30 P.M	1: 30 P.M
	(Wednesday)	(Thursday)	(Wednesday)	(Thursday)
QM PABAC1 048-23 Procurement of 2,566 sets PHILARPAT Battle Dress Uniform (BDU) with Ball Cap	24 May 23	25 May 23	07 Jun 23	08 Jun 23
	1:30 P.M	1:30 P.M	1: 30 P.M	1: 30 P.M
	(Wednesday)	(Thursday)	(Wednesday)	(Thursday)
QM PABAC1 050-23 Procurement of 1,680 each Backpack, Tactical MOLLE, PHILARPAT	24 May 23	26 May 23	08 Jun 23	09 Jun 23
	1:30 P.M	9:00 A.M	1: 30 P.M	9: 00 A.M
	(Wednesday)	(Friday)	(Thursday)	(Friday)
QM PABAC1 053-23 Procurement of 3,360 each Poncho Tent, PHILARPAT	24 May 23	26 May 23	08 Jun 23	09 Jun 23
	1:30 P.M	9:00 A.M	1: 30 P.M	9: 00 A.M
	(Wednesday)	(Friday)	(Thursday)	(Friday)

For further information, you may contact the PABAC1 Secretariat on the above details stated.

LUIS REX D BERGANTE

Major General Chairperson PA

PGS INSTITUTIONALIZED



Honor. Patriotism. Duty