

HEADQUARTERS

PHILIPPINE ARMY

OFFICE OF THE PA BIDS AND AWARDS COMMITTEE 1



Fort Andres Bonifacio, Metro Manila

29 May 2023

2nd Notice of Postponement Pre Bid Conference and SOBE

This is to notify all participants/attendees that the Pre Bid Conference and Submission, Opening and Bid Evaluation (SOBE) for the Procurement of the following Philippine Army project scheduled on the date indicated are hereby postponed:

Project Name/Activity	Pre Bid		SOBE	
	From	То	From	То
QM PABAC1 051-23 Procurement of 3,360 ea Belt Waist for BDU with Buckle			13 Jun 23 1:30 P.M (Tuesday)	
QM PABAC1 052-23 Procurement of 5,040 sets Philippine Army Athletic Uniform QM PABAC1 054-23 Procurement of 840 each Hydration Pack, 3L Capacity, PHILARPAT	30 May 23 1:30 P.M (Tuesday)	02 June 23 9:00 A.M (Friday)	14 Jun 23 1:30 P.M (Wednesday)	16 Jun 23 9:00 A.M (Friday)

For further information, you may contact the PABAC1 Secretariat on the above details stated.

> LUIS REX D BERGANTE Major General PA





