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H E A D Q U A R T E R S 
P H I L I P P I N E   A R M Y 

OFFICE OF THE PA BIDS AND AWARDS COMMITTEE 1 
Fort Andres Bonifacio, Metro Manila 

        
            28 September 2023 

 
Supplemental / Bid Bulletin No. 3 

 
QM PABAC1 002-24 

Procurement of 71,018 pairs Army Combat Boots, Suede, Field Use 
Reference Amendments/ Inclusions 

 
Section I. Invitation to Bid 

 
Submission and Opening of Bids 

October 3, 2023 @Tue, 9:30 A.M 
 

 
Section I. Invitation to Bid 

 
Submission and Opening of Bids 

October 9, 2023 @Mon, 1:30 P.M 

 
 

 

Section VI. Schedule of Requirements 
 

Description Quantity 
Delivery 
Period 

Delivery 
Place 

Army Combat 
Boots, Suede, 
Field Use 

14,239 pairs 

1st Tranche  
Delivery 

within Ninety 
(90) Calendar 

Days upon 
Receipt of 

NTP 

GS 
Warehouse, 
1LSG, Army 

Support 
Command, 
PA, Camp 
General 

Servillano 
Aquino, San 

Miguel, Tarlac 
City  

14,239 pairs 

2nd Tranche  
Delivery 

within One 
Hundred 

Twenty (120) 
Calendar 

Days upon 
Receipt of 

NTP 

42,540 pairs 

3rd Tranche  
Delivery 

within One 
Hundred 

Eighty (180) 
Calendar 

Days upon 
Receipt of 

NTP 

GS 
Warehouse, 

2LSG, 
ASCOM, PA, 

Camp General 
Arturo Enrile, 
Malagutay, 
Zamboanga 

71,018 pairs 

Full Delivery 
within One 
Hundred 

Eighty (180) 
Calendar 

Days upon 
Receipt of 

NTP 

As stated per 
Tranche 

 
 
 
 
 
 
 
 
 
 

 
Section VI. Schedule of Requirements 
 

Descrip
tion 

Quan
tity 

Delivery 
Period 

Initial 
Delivery 
Place for 

Inspection 
and Final 

Acceptance 

Final Delivery 
Place after 
Acceptance 

Army 
Combat 
Boots, 
Suede, 
Field 
Use 

14,239 
pairs 

1st Tranche  

Delivery 
within 

Seventy-Five 
(75) Calendar 

Days upon 
Receipt of 

NTP 

Warehouse 
No.2, 1SBn, 

1LSG, 
ASCOM, PA, 

CGEA, 
Quezon City 

GS 
Warehouse, 
1LSG, Army 

Support 
Command, PA, 
Camp General 

Servillano 
Aquino, San 

Miguel, Tarlac 
City 

14,239 
pairs 

2nd Tranche  

Delivery 
within One 
Hundred 

(100) 
Calendar 

Days upon 
Receipt of 

NTP 

14,180 
pairs 

3rd Tranche  

Delivery 
within One 
Hundred 

Twenty (120) 
Calendar 

Days upon 
Receipt of 

NTP 

GS 
Warehouse, 

2LSG, 
ASCOM, PA, 

Camp General 
Arturo Enrile, 
Malagutay, 
Zamboanga 

14,180 
pairs 

4th Tranche  

Delivery 
within One 
Hundred 

Fifty (150) 
Calendar 

Days upon 
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Receipt of 
NTP 

14,180 
pairs 

5th Tranche  

Delivery 
within One 
Hundred 

Eighty (180) 
Calendar 

Days upon 
Receipt of 

NTP 

71,018 
pairs 

Full Delivery 
within One 
Hundred 

Eighty (180) 
Calendar 

Days upon 
Receipt of 

NTP 

As stated per Tranche 

 
Note: The expenses to be incurred on the delivery to 
the final Delivery places will be shouldered by the 
supplier. 

 


